

**ADDENDUM 02 TO BID DOCUMENTS FOR THE
DELTA-WIDE CREVASSES MAINTENANCE PROJECT (MR-09)**

PLAQUEMINES PARISH, LOUISIANA



November 26, 2013

LOUISIANA COASTAL PROTECTION AND RESTORATION AUTHORITY

**ADDENDUM 02 TO BID DOCUMENTS
DELTA-WIDE CREVASSES MAINTENANCE PROJECT (MR-09)**

The clarifications and revisions in this addendum supersede the requirements in the Plans and Specifications dated 10/28/13. The Successful bidder will be issued a revised set of Plans and Specifications.

I. Bid Opening Revised Date:

The date for the receiving of bids listed on Page 1 of 2 in the Advertisement for Bids has been revised from Thursday, December 5, 2013 to **Thursday, December 19, 2013.**

II. Mandatory Pre-Bid Conference Attendance Record:

A copy of the sign-in sheet from the Mandatory Pre-Bid Conference held on November 21, 2013 is provided in Appendix A.

III. CPRA Responses to Bidder Questions

1. **Question:** Can the bid date be postponed 7 days due to the Thanksgiving Holiday?

Response: See revised bid opening date in Section I.

2. **Question:** Regarding re-handling of mechanically dredged material at locations without adjacent disposal (OP-5, Johnson Pass, Sawdust Bend, & South Pass Crevasse), will the contractor be allowed to mechanically place/advance dredged spoils temporarily within the adjacent limits of dredging, for removal during a subsequent dredge pass, or will the spoils need to be loaded and transported to the placement area by barge?

Response: The Contractor will be allowed to place dredged material temporarily within the permitted crevasse dredge limits in order to aid or advance dredging operations. The Contractor may also double-handle the dredge material using barges. The Contractor is not allowed to place dredge material beyond the permitted crevasse dredge limits.

3. **Question:** Is it a permit violation to dredge deeper than the depth indicated in the Plans?

Response: Yes. The Contractor shall not dredge the crevasse deeper than the limits specified in the Bid Documents or permits as required in GP-17 of the Specifications. The following sentence has been added to TS-3.2.1.2 and TS-4.2.1.2 in the Specifications:

“The tolerance for the dredge depth shall be +0.5 feet.”

4. **Question:** Will the dredge be allowed to operate 24 hours/day, 7 days per week?

Response: Dredging shall be allowed to occur 24 hours a day and 7 days per week. However, the Contractor shall be aware that the Resident Project Representative may not be present to inspect the Work at all times.

**ADDENDUM 02 TO BID DOCUMENTS
DELTA-WIDE CREVASSES MAINTENANCE PROJECT (MR-09)**

5. **Question:** What are the restrictions on operating air boats?

Response: The Letter Agreement between CPRA and the Louisiana Department of Wildlife and Fisheries (LDWF) provided in Appendix D of the Specifications requires that all activities be coordinated with LDWF prior to construction on their property. As part of this coordination effort, the LDWF shall make a final determination on the temporary use of prohibited equipment (I.E., airboats, etc.) during performance of the Work. The following sentence has been added to SP-11 in the Specifications:

“The Contractor shall coordinate all construction activities prior to construction with the Louisiana Department of Wildlife and Fisheries using the contact information listed above.”

6. **Question:** Can the USACE please provide any available geotechnical data for this project or previous crevasse dredging events in order to determine the character of material? For the material to be side-casted without geotechnical data it is unsure if the proposed side-casting method will hold the template as indicated in the plans.

Response: No geotechnical borings were obtained for the original project or this maintenance event. The Contractor shall be responsible to identify all available geotechnical information in the vicinity of the Project Site as deemed necessary to perform the Work.

7. **Question:** Due to the upcoming State Holidays, the contractor requests a two week bid date extension.

Response: See revised bid opening date in Section I.

8. **Question:** Please confirm that the Attestations Affidavit does have to be included in the bid packet?

Response: Paragraph 7.1.3 in the Instructions to Bidders states that the Attestations Affidavit must be submitted to the Office of Facility Planning and Control within ten (10) days after opening of bids.

9. **Question:** Please confirm point 15 and 16 on OP-5 under the Centerline Coordinate Chart (duplicate).

Response: The coordinates for Point 15 in the Centerline Coordinates Table for Crevasse OP-5 on Sheet 7 **has been revised to N 261,169.24, E 3,945,525.70**. The coordinates for Point 16 have been verified to be correct.

10. **Question:** Please confirm point 6 on OP-4 under the Centerline Coordinate chart (not consistent).

Response: The coordinates for Point 6 in the Centerline Coordinates Table for Crevasse OP-4 on Sheet 6 **has been revised to N 262,726.00 , E 3,950,936.40**.

**ADDENDUM 02 TO BID DOCUMENTS
DELTA-WIDE CREVASSES MAINTENANCE PROJECT (MR-09)**

Appendix A

**ADDENDUM 02 TO BID DOCUMENTS
DELTA-WIDE CREVASSES MAINTENANCE PROJECT (MR-09)**

**MANDATORY PRE-BID CONFERENCE ATTENDANCE RECORD
LOUISIANA COASTAL PROTECTION AND RESTORATION AUTHORITY**

Project Name: Delta Wide Crevasses Maintenance Project
 Project Number: MR-09
 Date: November 21, 2013
 Location: Lindy Boggs Conference Center, Rm. 256
 New Orleans, LA

Project Engineer: Shannon Haynes, P.E.
 Project Manager: Peter Hopkins, P.E.
 Construction Engineer: Peter Hopkins, P.E.
 Mandatory Site Visit: No

Name	Company Name	Company Address	Phone	Email	Accepted Copy of Bid Package
John R. Hite	Wilco	1304 MacArthur	504 341-3409	jrHITE@wilco.marshalling.com	—
JERRY DENNIE	W.E.F.S. MARINE INC.	3046 ALLEN DR. COVINGTON, LA 70433	985-991-9047	JCDENNIE@W.E.F.S.MARINE.COM	
Mike Romano	CF Beam LLC	619 Engineers Rd. BelleChere LA 70037	504 587 8700	mromano@CFbeam.com	
Keith Roberts	Hydro Terra	202 Jacobs Row SCo H, LA 70583	(337) 517-3373	Keith@hydroterra.com	—
Josh Carter	Coast + Harbor Engineering	228 St. Charles St. UJ Julia New Orleans LA 70126	504 272 7007	josh@coastharboreng.com	
Joe Gonzales	Monson Construction Co.	P.O. Box 24067 Seattle, WA 98124	985-510-1900	jgonzales@monsoneng.com	No

**ADDENDUM 02 TO BID DOCUMENTS
DELTA-WIDE CREVASSES MAINTENANCE PROJECT (MR-09)**

2

Accepted copy
of Bid Package

NAME	COMPANY NAME	COMPANY ADDRESS	PHONE	EMAIL
Ear Burgoyne	C.F. Burgoyne	614 Engineers Red Bullie Chaise LA 70057	504-587-874	cburgoyne.com
Ruby Harris	4H Construction	PO Box 1761 Urb. land, ms	601-970-7211	R.P. Harris 4H Construction ms
PETER HARRIS	CPRA	2045 LAKE SHORE DR. NEW ORLEANS, LA 70122	504-230-4070	Peter.Harris@CPRA.gov
Tommy Kilbride	COASTAL DRAINAGE Company	330 Poydras Highway 28 Slidell, La, 70458	585-644- 6243	Kilbride@acc.com
STEPHEN BRANDON	DELTA MARINE SUPPORT	PO BOX 172 BONCHASSE, LA 70072	(504) 230- (504) 715-5911	deltamainingsupport YAHOO.COM
STEPHEN BONDREANX	SHORELINE MARINE LLC	88015 NOLAN ROAD CONVINGTON, LA 70335	(985) 966-0889	SHORELINE.MARINE @GMAIL.COM

