



# T. Baker Smith & Son, Inc.


## Professional Consultants

PLANNING - DESIGN - CONSTRUCTION MANAGEMENT - OPERATIONS COMPLIANCE  
SURVEYING - ENGINEERING - ENVIRONMENTAL SERVICES

MAIN FACILITY - 412 SOUTH VAN AVE. • HOUMA, LOUISIANA 70363 • P.O. BOX 2266 • HOUMA, LOUISIANA 70361  
TELEPHONE: (985) 868-1050 • FAX: (985) 868-5843 • WEBSITE: www.tbsmith.com

March 9, 2004

**ADDENDUM No. 2**  
Timbalier Island Dune / Marsh  
Restoration Project Terrebonne Parish  
Louisiana Department of Natural Resources  
Project No. XTE-45A / TE-40



**TO:** All holders of record of contract documents

**GENERAL:** The following items shall be considered part of the contract documents and shall be included in the same when the construction contract is executed. Changes made by addenda shall take precedence over original documents. Any changes which may affect construction or proper installation of materials or equipment not specifically mentioned in this addendum should be brought to the attention of the Engineer before submitting bid. Otherwise, such conditions, if found later to exist, must be worked out in an acceptable manner without additional cost to the Owner. General contractors are hereby advised to call attention of all subcontractors and/or suppliers to changes which may affect their work and/or product.

Acknowledge receipt of this addendum by inserting its number, and date of receipt in the proper blanks appearing on Page 5 of 11 of the Bid Forms. Failure to do so may subject Bidder to disqualification and may be sufficient cause not to read or accept the bid.

I. Title Page, Specifications and Drawings, add the term "Revised March 9, 2004 as applicable.

II. BOOK OF CONTRACT DOCUMENTS


1. Table of Contents.

a. Change the page entry for BID PROPOSAL from "BP-1-6 to BP-1-4".

2. Page SP-4, Special Provisions.

a. Section 12.0 Sequence of Construction and Construction Equipment, Paragraph 12.1, delete and replace with the following:

"12.1 Work shall begin on the east end of the project and proceed in a westerly direction. All containment fill (dune, berm and marsh platform) shall be completed prior to the initiation of the beach fill. This sequence of



construction shall be finalized during the pre-construction meeting, consistent with limits of work corridors and access points.”

- b. Section 13.0 Borrow Areas, delete sentences one and two and replace with the following:

“There is one borrow area that may be used for hydraulic fill placement. It is identified in the plans as Little Pass Borrow Area.”

3. Pages BP-1 to BP-6, Bid Proposal, delete in their entirety and replace with pages BP-1 to BP-4, Bid Proposal, revised March 9, 2003 attached to this Addendum No. 2.
4. Page III-16, Division III, Supplementary Conditions, Section 33.0, Inspection.
  - a. delete paragraph ‘b’ in its entirety, replace with the following and add paragraph ‘c’:

“b. Furnish a shallow draft boat of no less than 19 feet in length with a minimum of two (2) 90 hp outboard motors and a four-wheeled, all-terrain vehicle (ATV) in good, working condition for the exclusive use of the OWNER’S Resident Project Representatives for the duration of the project.

c. Transport the OWNER’S Resident Project Representatives to and from the land-based marina and the project site for the Project Representative’s shift changes.”

### III. BOOK OF TECHNICAL SPECIFICATIONS

1. Page IV-3, Division IV, Technical Specifications, Section IV-1, Hydraulic Dune and Fill, Article 4.0, Sequence of Construction for Material Placement, Paragraph 4.8, add the following sentence:

“All containment fill (dune, berm and marsh platform) shall be completed prior to the initiation of the beach fill.”

2. Page IV-8, Division IV, Technical Specifications, Section IV-3, Grading and Shaping Fill Areas, Article 1.0, Scope, Paragraph 1.5, delete in its entirety and replace with the following:

“1.5 Bayside and intermediate containment shall remain in place during construction and shall be degraded as part of the shaping and grading item”

3. Page IV-21, Division IV, Technical Specifications, Section IV-7, Turbidity Screens, Article 14.0 Maintenance, third paragraph, delete the last sentence in its entirety.

### III. CONTRACT DRAWINGS

1. Sheet 2, Summary of Estimated Quantities, Civil Legend, General Notes, delete in its entirety and replace with revised Sheet 2, attached to this Addendum No. 2.
2. Sheet 3, Overall Project Plan, delete in its entirety and replace with revised Sheet 3, attached to this Addendum No. 2.
3. Sheet 7, Project Layout Aerials, delete the phrase “Bid Proposals A and B and replace with Base Bid”.
4. Sheet 8, Project Layout Aerials, delete the phrase “Bid Proposals A and B and replace with Base Bid”.
5. Sheet 9, Project Layout Aerials, delete in its entirety and replace with revised Sheet 9, attached to this Addendum No. 2.
6. Sheet 11, Sand Source Borrow Area Maps, delete in its entirety.
7. Sheet 17, Cross Sections:
  - a. Delete the phrase “Proposal A; Continue with Proposal B and replace with Base Bid”.
  - b. Delete cross-sections at Stations 210+00 and 215+00 in their entirety.
8. Sheet 18, Cross Sections, delete in its entirety.
9. Sheet 19, Cross Sections, delete in its entirety.
10. Sheet 22, Construction Access and Bucket Dredge Details, delete in its entirety and replace with revised Sheet 22, attached to this Addendum No. 2.

**BID PROPOSAL**

**BID OF:** \_\_\_\_\_  
CONTRACTOR

\_\_\_\_\_  
ADDRESS

**Proposal for:**

TIMBALIER ISLAND DUNE/MARSH RESTORATION PROJECT  
STATE PROJECT NO. TE-40  
STATE CONTRACT NO. \_\_\_\_\_

**TO:**

**GENTLEMEN:**

The undersigned hereby declares and stipulates that this bid is made in good faith without collusion or connection with any person or persons bidding for the same work and that it is made in pursuance of and subject to all terms and conditions of the contract documents, requirements for bidding and instructions to bidders.

The undersigned having carefully examined the plans, specifications and related documents dated November, 2003, Revised March 9, 2004, as prepared by T. Baker Smith & Son, Inc., P. O. Box 2266, Houma, Louisiana 70361, for the above referenced project, located in Terrebonne Parish, Louisiana, and having carefully examined the area in which work is to be done, and being fully acquainted with conditions under which work is to be done, hereby agrees to do the work in accordance with the drawings and specifications and at the unit prices stated in the attached schedule of contract items and unit prices. The sum total of which are as follows:

TOTAL AMOUNT BASE BID:

\_\_\_\_\_ DOLLARS AND

\_\_\_\_\_ CENTS (\$ \_\_\_\_\_ )

Revised March 9, 2004  
Add. No. 2

The CONTRACTOR agrees to complete the work within the consecutive calendar days specified in Paragraph 6.0 of the Special Provisions.

This bidder declares that he understood that the quantities shown are approximate and subject to either increase or decrease and that should the quantities of any of these items and parts of the work be increased, the undersigned proposes to do the additional work at the unit prices set out herein; and should the quantities be decreased, he also understands that payment will be made on the actual quantities installed at the unit prices bid and will make no claim for anticipated profits for any decrease in the above-mentioned items.

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the undersigned within ninety (90) days after the date of the opening of the bids or at any time thereafter unless this bid has been withdrawn at the end of the 90-day period, the undersigned agrees that he and/or his joint ventures will deliver an executed contract and 100% Performance/Payment Bonds as required by the contract documents within ten (10) days after receipt of the contract. Also to begin work not later than thirty (30) days after receipt of Notice to Proceed.

The bidder acknowledges that a work order will not be issued until the CONTRACTOR'S insurance coverage has been approved by the OWNER.

Revised March 9, 2004  
Add. No. 2

I acknowledge receipt of the following addenda:

---

---

---

Enclosed is surety as required consisting of \_\_\_\_\_

---

—

IN TESTIMONY WHEREOF, the bidder has hereunto affixed his legal signature this \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_.

FIRM NAME: \_\_\_\_\_

BY: \_\_\_\_\_

TITLE

ATTACHMENTS:

1. If firm bidding is a corporation, attach a copy of resolution authorizing the signing of proposal with certification of corporation secretary.
2. Bid bond with power of attorney attached or certified check.

Revised March 9, 2004  
Add. No. 2

**TIMBALIER DUNE/MARSH RESTORATION PROJECT  
STATE PROJECT NO. TE-40  
STATE CONTRACT NO. \_\_\_\_\_  
BASE BID**

ITEM #	APPROX. QUANTITY	ITEM WITH UNIT BID PRICE WRITTEN IN WORDS	UNIT PRICES		AMOUNT	
			DOLLARS	CENTS	DOLLARS	CENTS
1	LUMP SUM	Mobilization at _____ _____ DOLLARS AND _____ CENTS PER LUMP SUM				
2	3,100,000	Hydraulic Dredging (Net Section Borrow) (Little Pass Borrow Area) at _____ _____ DOLLARS AND _____ CENTS PER CUBIC YARD				
3	23,000	Containment Dikes at _____ _____ DOLLARS AND _____ CENTS PER LINEAR FOOT				
4	22,750	Sand Fence at _____ _____ DOLLARS AND _____ CENTS PER LINEAR FOOT				
5	113.5	Grading & Shaping at _____ _____ DOLLARS AND _____ CENTS PER 100-FT. STATION				
6	4,800	Turbidity Screen at _____ _____ DOLLARS AND _____ CENTS PER LINEAR FOOT				
7	Lump Sum	Access Dredging at _____ _____ DOLLARS AND _____ CENTS PER LUMP SUM				
8	Lump Sum	Timber Construction at _____ _____ DOLLARS AND _____ CENTS PER LUMP SUM				
9	500,000	Beach Fill (Net Section Borrow) at _____ _____ DOLLARS AND _____ CENTS PER CUBIC YARD				

Total Base Bid Amount: \_\_\_\_\_  
\_\_\_\_\_ dollars and \_\_\_\_\_ cents (\$ \_\_\_\_\_)

SUBMITTED BY: \_\_\_\_\_  
CONTRACTOR

SIGNATURE BY: \_\_\_\_\_  
TITLE

Revised March 9, 2004  
Add. No. 2