

**COASTAL PROTECTION & RESTORATION AUTHORITY  
 BID TABULATION SHEET**

Bid Date: October 13, 2016

**Project Name:** Lost Lake Marsh Creation & Hydrologic Restoration Project

**Designer:** CPRA

**Project No.** TE-72

**Part No.** \_\_\_\_\_

**N/A**

**Site Code:** NA

**State ID:** N/A

**Project Manager:** Garvin Pittman

BIDDER	Lic.No.	Addenda	Bond	Base Bid	Alt.No.1	Alt.No.2	Alt.No.3	Remarks
Crosby Dredging, LLC	61148	U	5%	20,305,582.23	1,000,417.77			Unit Price Form not correct for work
Great Lakes Dredge & Dock	912	U	5%	20,224,368.92	1,338,916.14			
Manson Construction Co.	33056	U	5%	19,935,888.00	1,020,853.00			
Norfolk Dredging Company	49644	U	5%	21,130,890.07	1,149,100.04			
Weeks Marine, Inc.	31360	U	5%	19,328,000.05	1,218,1613.80			
<i>Orion Marine Group</i>	<i>5885</i>	<i>U</i>	<i>5%</i>	<i>27,492,191.00</i>	<i>2,030,057.00</i>			
<i>Inland Dredging Company</i>	<i>45002</i>	<i>U</i>	<i>5%</i>	<i>23,804,017.00</i>	<i>1,523,037.40</i>			

**A TRUE COPY**

Signed: [Signature] Date: 10/13/16

Designer/CPRA

Signed: [Signature] Date: 10/13/16

CPRA Representative

Designer's Estimate (Base Bid) \$27,800,000.00

Construction Time 509 (in days)

Liquidated Damages \$ 3,130.00 per day

**BID RECOMMENDATIONS:** (CPRA Use Only.)

- USER:  Reject  Award:  Base Bid  Alt #1  Alt #2  Alt #3  Letter attached dated: \_\_\_\_\_
- DESIGNER:  Reject  Award:  Base Bid  Alt #1  Alt #2  Alt #3  Letter attached dated: \_\_\_\_\_
- PROJECT MGR:  Reject  Award:  Base Bid  Alt #1  Alt #2  Alt #3  Contract Status Report Verified  Low Bid Amount Verified

COMMENTS:

Bid Coordinator: \_\_\_\_\_

Date: \_\_\_\_\_