

**ADDENDUM 1 TO BID DOCUMENTS FOR THE
CAMERON MEADOWS MARSH CREATION AND TERRACING
PROJECT
(CS-0066)**

CAMERON PARISH, LOUISIANA



**STATE OF LOUISIANA
COASTAL PROTECTION AND RESTORATION AUTHORITY**

March 13, 2020

**ADDENDUM 1 TO BID DOCUMENTS
CAMERON MEADOWS MARSH CREATION AND TERRACING
PROJECT
(CS-0066)**

The interpretations, corrections, or changes in this addendum supersede the requirements in the Bid Documents dated February 2020 and stamped and sealed by the Engineer of Record on February 18, 2020.

Bidders shall acknowledge receipt of this addendum in the Louisiana Public Work Bid Form.

I. Other:

See Attachment A for a copy of the Pre-Bid Meeting and Site Visit Sign-in Sheets.

II. Other:

See Attachment B for a copy of the Pre-Bid Meeting PowerPoint presentation.

III. Other:

See Attachment C for a map showing the Site Visit map.

IV. Questions and Responses:

1. Wanted to see if there was an estimated project value/budget & targeted start date for the above.

The Engineer's Estimate of Probably Construction Cost is \$25,134,059.00. The Notice to Proceed (NTP), start of contract time, will be negotiated with the Contractor upon Notice of Award. The NTP is typically no more than thirty (30) days after Award of Contract.

THIS SPACE INTENTIONALLY BLANK

ATTACHMENT A

Project Name: CAMERON MEADOWS MARSH CREATON AND TERRACING (CS-0066)
 Date: March 11, 2020
 Time: 10:00 am
 Location: 1222 Cameron Meadows Rd., Johnsons Bayou, LA 70631



MANDATORY PRE-BID CONFERENCE ATTENDANCE RECORD

Project Name: Cameron Meadows Marsh Creation and Terracing (CS-0066)
 Date/Time: Wednesday, March 11, 2020, 10:00 AM
 Location: 1222 Cameron Meadows Rd., Johnsons Bayou, LA 70631

Project Engineer: Tye Fitzgerald, P.E.
 Project Manager: Jessica Diez
 Construction Engineer: Dion Broussard, P.E.
 Federal Sponsor PM: Patrick Williams

	Name (Print)	Name (Signature)	Initial (In)	Initial (Out)	Company Name	Company Address	Phone/E-mail	Affiliation (Circle one)
1.	Ancil Taylor				Callan Marine Ltd.	1907 ENGINEERS ROAD BELLE CHASSE, LA 70037	504 259 1801 ATAYLOR@CALLANMARINE.LTD.COM	<u>Prime</u> /Sub
2.	MIKE NITSK				HYDROTERRA	212 JACOBS RUN SCOTT, LA 70583	337-315-2190 MIKE.NITSKA@HYDROTERRATEC.COM	Prime/ <u>Sub</u>
3.	Tye Fitzgerald				CPRA	150 Terrace Ave Baton Rouge, LA	225-342-6507 tye.fitzgerald@la.gov	Prime/Sub
4.	V.J. MARLETTA				CPRA	150 TERRACE AVE, BR	VICTOR.MARLETTA@LA.GOV	Prime/Sub
5.	Morgan Barranco				CPRA	150 Terrace Ave	morgan.barranco@LA.GOV	Prime/Sub
6.	David DeTiveaux				Dean Equipment	2240 Peters Rd Harvey, LA 70059	dauidetiveaux@deandigs.com	Prime/ <u>Sub</u>
7.	Beau Detiveaux				Dean Equipment	2240 Peter Road Harvey, LA 70059	beaudetiveaux@deandigs.com	Prime/ <u>Sub</u>
8.	Ryan Vivian				CPRA	150 Terrace Ave Baton Rouge, LA	Ryan.Vivian@la.gov	Prime/Sub

Project Name: CAMERON MEADOWS MARSH CREATION AND TERRACING (CS-0066)
 Date: March 11, 2020
 Time: 10:00 am
 Location: 1222 Cameron Meadows Rd., Johnsons Bayou, LA 70631



MANDATORY PRE-BID CONFERENCE ATTENDANCE RECORD

Project Name: Cameron Meadows Marsh Creation and Terracing (CS-0066)
 Date/Time: Wednesday, March 11, 2020, 10:00 AM
 Location: 1222 Cameron Meadows Rd., Johnsons Bayou, LA 70631

Project Engineer: Tye Fitzgerald, P.E.
 Project Manager: Jessica Diez
 Construction Engineer: Dion Broussard, P.E.
 Federal Sponsor PM: Patrick Williams

	Name (Print)	Name (Signature)	Initial (In)	Initial (Out)	Company Name	Company Address	Phone/E-mail	Affiliation (Circle one)
9.	Jessica Diez	Jessica Diez	JD	JD	CPRA	130 Terrace Ave. B.R., LA 70802	#225-342-1477 jessica.diez@la.gov	Prime/Sub
10.	Russ Joffrion	Russ Joffrion	RJ	RJ	CPRA	150 Terrace Ave B.R., LA 70802	225-342-6850 russ.joffrion@la.gov	Prime/Sub
11.	Patrick Williams	Patrick Williams	PW		NOAA	5304 FLANDERS BR, LA 70806	225-329-4268 Patrick.williams@noaa.gov	Prime/Sub
12.	Eric McDade	Eric McDade	EM	EM	Great Lakes Dredge & Dock Co.	2122 York Rd Oak Brook IL 60523	(630) 574-3778 emcdade@gldd.com	Prime/Sub
13.	Andy Elms	Andy Elms	AE	AE	APOLLO ENV'D	P.O. Box 12114 Beckmant, TX 77726	409-833-3330 telms@apollobenvironmental.com	Prime/Sub
14.	Brian Broussard	Brian Broussard	BB	BB	apollo environmental	PO Box 12114 Beckmant TX	409-399-0441 BBroussard@apollobenvironmental.com	Prime/Sub
15.	James Ball	James Ball	JB	JB	U.S. Aqua Services	4406 HWY 14 New Iberia, LA 70566	985-373-5409 Jball@usdredge.com	Prime/Sub
16.	William Hanse	William Hanse	WH	WH	Manson Const. Co	5485 Richard St Jacksonville FL 32216	WHanse@mansonconstruction.com 904.821.0211	Prime/Sub

Project Name: CAMERON MEADOWS MARSH CREATON AND TERRACING (CS-0066)
 Date: March 11, 2020
 Time: 10:00 am
 Location: 1222 Cameron Meadows Rd., Johnsons Bayou, LA 70631




MANDATORY PRE-BID CONFERENCE ATTENDANCE RECORD

Project Name: Cameron Meadows Marsh Creation and Terracing (CS-0066)
 Date/Time: Wednesday, March 11, 2020, 10:00 AM
 Location: 1222 Cameron Meadows Rd., Johnsons Bayou, LA 70631

Project Engineer: Tye Fitzgerald, P.E.
 Project Manager: Jessica Diez
 Construction Engineer: Dion Broussard, P.E.
 Federal Sponsor PM: Patrick Williams

	Name (Print)	Name (Signature)	Initial (In)	Initial (Out)	Company Name	Company Address	Phone/E-mail	Affiliation (Circle one)
17.	Ryan McDonald	<i>Ry McDonald</i>	RM	RM	Callan Marine	P.O. Box 17017 Galveston, TX 77552	(225) 324 5347 rmcdonald@callanmarine.td.com	Prime/Sub
18.	Donnie Urtator	<i>[Signature]</i>	DU	DU	Stan's Airbaat		DJ Urtator @ Hot mail. com 225-773-3619	Prime/Sub
19.	Jody Ryger-White	<i>Jody Ryger-White</i>	JRW	JRW	CPRA-Laf RO	635 Cajundome Blvd Lafayette, LA 70506	337-482-0664 jody.white@la.gov	Prime/Sub
20.	Brent Trauth	<i>[Signature]</i>	BT	BT	Manson Construction	3226 5485 Richard St Jacksonville FL	504-390-0146 ddainbostroyko.com	Prime/Sub
21.	Tim Vestal	<i>Tim Vestal</i>	TV	TV	WEEKS MARINE INC.	1135 Lower Coteau Rd Houma LA, 70364	985-991-9053 TVESTAL@WEEKSMARINE.COM	Prime/Sub
22.	Perry Autin	<i>[Signature]</i>	PA	PA	Marsh Buggies Inc	2018 Engineers Rd Belle Chasse LA 70007	Perry@MarshBuggies.com 504-458-0157	Prime/Sub
23.	Coy LeBlanc	<i>Coy LeBlanc</i>	CAL	CAL	Fenstermaker	135 Regency Sq. Lafayette LA 70508	337-350-0416 Coy@fenstermaker.com	Prime/Sub
24.	Dion Broussard	<i>Dion Broussard</i>			CPRA	635 Cajundome Blvd.	337-482-0686 dion.broussard@la.gov	Prime/Sub

Project Name: CAMERON MEADOWS MARSH CREATION AND TERRACING (CS-0066)
 Date: March 11, 2020
 Time: 10:00 am
 Location: 1222 Cameron Meadows Rd., Johnsons Bayou, LA 70631




MANDATORY PRE-BID CONFERENCE ATTENDANCE RECORD

Project Name: Cameron Meadows Marsh Creation and Terracing (CS-0066)
 Date/Time: Wednesday, March 11, 2020, 10:00 AM
 Location: 1222 Cameron Meadows Rd., Johnsons Bayou, LA 70631

Project Engineer: Tye Fitzgerald, P.E.
 Project Manager: Jessica Diez
 Construction Engineer: Dion Broussard, P.E.
 Federal Sponsor PM: Patrick Williams

	Name (Print)	Name (Signature)	Initial (In)	Initial (Out)	Company Name	Company Address	Phone/E-mail	Affiliation (Circle one)
25.	Chris Wheat	<i>Chris Wheat</i>	CW	CW	Loonie G. Harper & Assoc.	2746 Hwy 384 Bell City LA	337-905-1079 chris@harper-group.com	Prime/Sub
26.	Bryan Richard	<i>Bryan Richard</i>	BR	BR	Loonie G. Harper & Assoc.	2746 Hwy 384 Bell City LA	337-905-1079 bryan@harper-group.com	Prime/Sub
27.	Keaton Boudreau	<i>Keaton Boudreau</i>	KO	KB	Marsh Land equipment	9545 Bellecity LA	(337) 598-2000 marshequip@cantel.net	Prime/Sub
28.	JETT BERARD	<i>Jett Berard</i>	JB	JB	DAUTERIVE CONT	4700 E OLD JEANETTE RD NEW IBERIA LA	337 332-3649613 JETT BERARD @ DAUTERIVE.COM	Prime/Sub
29.	John Wilson	<i>John Wilson</i>	JW	JW	Wilco	PO 710 Marrero LA 70073	337-412-2142 JWilsonWMA@gmail.com	Prime/Sub
30.	Tyler Ray	<i>Tyler Ray</i>	TR	TR	Wilco	"	337-945-8301 tray@wilcomarshbuggies.com	Prime/Sub
31.	Dominic Compisi	<i>Dominic Compisi</i>	DOC	DOC	Gulf Coast Aqua Dams	1401 S. STATE ST. Abbeville LA 70510	337-893-0789 Dominic @ GulfRim.com	Prime/Sub
32.	Billy Guidry	<i>Billy Guidry</i>	BAG	BAG	Better Pumps & Solutions	1285 Bayou Paul Lane St. Gabriel, La.	225-303-7053 bguidry@betterpumps.com	Prime/Sub

Project Name: CAMERON MEADOWS MARSH CREATION AND TERRACING (CS-0066)
 Date: March 11, 2020
 Time: 10:00 am
 Location: 1222 Cameron Meadows Rd., Johnsons Bayou, LA 70631



MANDATORY PRE-BID CONFERENCE ATTENDANCE RECORD

Project Name: Cameron Meadows Marsh Creation and Terracing (CS-0066)
 Date/Time: Wednesday, March 11, 2020, 10:00 AM
 Location: 1222 Cameron Meadows Rd., Johnsons Bayou, LA 70631

Project Engineer: Tye Fitzgerald, P.E.
 Project Manager: Jessica Diez
 Construction Engineer: Dion Broussard, P.E.
 Federal Sponsor PM: Patrick Williams

	Name (Print)	Name (Signature)	Initial (In)	Initial (Out)	Company Name	Company Address	Phone/E-mail	Affiliation (Circle one)
33.	Zack Dronet		ED	FD	Better Pumps + Solutions	1285 Bayou Paul LN St. Gabriel, LA	337-990-1146 Zdronet@BetterPumps.com	Prime/Sub ☒
34.	David Pitts		DP	DP	Fragco	Houma	228-327-2946 David.Pitts@GCServices.com	Prime/Sub ☒
35.	Travis Knight		TK	TK	Fragco	Houma, LA	985-419-5902 Travis.Knight@GCServices.com	Prime/Sub ☒
36.	Charles Phair Sr		CP	CP	Quality Marine Service	P.O. Box 9128 New Iberia	qualityms@att.net 985-875-2500	Prime/Sub ☒
37.	Chuck Broussard		CB	CB	WEEKS MARINE	304 CHILLIE DR. COVINGTON LA 70437	CBROUSSARD@WEEKSMARINE.com	Prime/Sub ☒
38.	Scotty Bacon		SB	SB	OP&D #7	205 Middle Ridge Rd	scotty.bacon@camtel.net	Prime/Sub ☐
39.								Prime/Sub ☐
40.								Prime/Sub ☐

Project Name: CAMERON MEADOWS MARSH CREATON AND TERRACING (CS-0066)
 Date: March 11, 2020
 Time: 11:00 am
 Location: 1222 Cameron Meadows Rd., Johnsons Bayou, LA 70631




MANDATORY JOBSITE VISIT ATTENDANCE RECORD

Project Name: Cameron Meadows Marsh Creation and Terracing (CS-0066)
 Date/Time: Wednesday, March 11, 2020, 11:00 AM
 Location: 1222 Cameron Meadows Rd., Johnsons Bayou, LA 70631

Project Engineer: Tye Fitzgerald, P.E.
 Project Manager: Jessica Diez
 Construction Engineer: Dion Broussard, P.E.
 Federal Sponsor PM: Patrick Williams

	Name (Print)	Name (Signature)	Initial (In)	Initial (Out)	Company Name	Company Address	Phone/E-mail	Affiliation (Circle one)
1.	John Wilson		W	J	Wilson Marsh Bussier	P.O. 710 Marrero La 70073	337-412-2142 Jw.wilson@gmail.com	Prime/Sub
2.	Perry Autin		P	A	Marsh Buggies Inc	2018 Engineers Rd Belle Chasse La 70331	Perry@MarshBuggiesInc 504 458-0157	Prime/Sub
3.	Wilbur House Brent Treadwell		RT WH	BT WH	Manson Const.	John Saks Richard St.	904 821 0211 Whouse@Manson	Prime/Sub
4.	Brian Broussard		BB	BB	Apollo Environment	6000 Angeleno Braum TX 77705	409-299-0491 bbroussard@apolloenvironment.com	Prime/Sub
5.	Heath Boudreau		KB	KB	Marsh Land	9545 Ward Line Rd Belcity LA 70600	(337) 598 2000 marshheijp@camtel.net	Prime/Sub
6.	Chuck Broussard		CB	CB	WEEKS MARINE	304 GAILLE DR COVINGTON LA 70437	781-875-8800 cbroussard@weeksmarine.com	Prime/Sub
7.								Prime/Sub
8.								Prime/Sub

Project Name: CAMERON MEADOWS MARSH CREATION AND TERRACING (CS-0066)
 Date: March 11, 2020
 Time: 11:00 am
 Location: 1222 Cameron Meadows Rd., Johnsons Bayou, LA 70631



MANDATORY JOBSITE VISIT ATTENDANCE RECORD

Project Name: Cameron Meadows Marsh Creation and Terracing (CS-0066)
 Date/Time: Wednesday, March 11, 2020, 11:00 AM
 Location: 1222 Cameron Meadows Rd., Johnsons Bayou, LA 70631

Project Engineer: Tye Fitzgerald, P.E.
 Project Manager: Jessica Diez
 Construction Engineer: Dion Broussard, P.E.
 Federal Sponsor PM: Patrick Williams

	Name (Print)	Name (Signature)	Initial (In)	Initial (Out)	Company Name	Company Address	Phone/E-mail	Affiliation (Circle one)
9.	Tim Vestal		TV	JV	WEEKSMARINE INC.	1135 Lower Lakeview Houma LA 70364	985-991-9053 TVESTAL@weeksmarine.com	<u>Prime</u> /Sub
10.	David Detiveau		DD	DD	Dean Equipment	2240 Peters Rd Harvey, LA 70059	dauidetiveau@deandigs.com	<u>Prime</u> /Sub
11.	Ryan McDonald		RM	RM	Callan Marine	P.O. Box 17017 Galveston, TX 77552	mcdonald@callanmarine.com (225) 324-5347	<u>Prime</u> /Sub
12.	Eric McDade		EM	EM	Great Lakes Dredge & Dock	2172 York Rd Oak Brook IL 60523	emcdade@gld.com 630 574 3778	<u>Prime</u> /Sub
13.	Dennis Victor		DV	DV	Stan's Airboat		225-773-3619	<u>Prime</u> /Sub
14.								<u>Prime</u> /Sub
15.								<u>Prime</u> /Sub
16.								<u>Prime</u> /Sub

ATTACHMENT B



CS-0066 Cameron Meadows Marsh Creation and Terracing

Mandatory Pre-Bid Conference

March 11, 2020
1222 Cameron Meadows Rd., Johnsons Bayou, LA 70631







Coastal Wetland Planning, Protection, and Restoration Act
PPL 22



committed to our coast

Coastal Protection and Restoration
Authority of Louisiana

Project Team



Project Manager: Jessica Diez
Project Engineer: Tye Fitzgerald, P.E.
Construction Manager: Dion Broussard, P.E.



Local Sponsor/Owner



Project Manager: Patrick Williams

Federal Sponsor

Prospective bidders must attend both this conference in its entirety and the Site Visit in order to bid on this project.

Coastal Protection and Restoration Authority of Louisiana

2

Mandatory Contractor Requirements (GP-1, GP-5)


Prospective bidders must sign in, attend this Mandatory Pre-Bid Conference in its entirety, and sign-out in order to bid on this project.

AND

Prospective bidders must sign in, attend this Mandatory Site Visit*, and sign out in order to bid on this project.

***Note: This mandatory Site Visit will begin immediately following the Pre-Bid Conference. Logistics, Site Visit locations, questions and answers will be discussed after the Pre-Bid Conference in this room, not at the boat launch.**


Coastal Protection and Restoration Authority of Louisiana
3

Bid Documents and Addenda


- Sealed bids shall be submitted to CPRA prior to the Bid Opening at **2:00 P.M., March 31, 2020.**
- Bid and Addenda available at <https://coastal.la.gov/>
- Supporting documentation (surveys, permits, landrights agreements, etc.) available at <https://cims.coastal.louisiana.gov>
- All questions regarding the Bid shall be emailed to CPRA.bidding@la.gov by COB, Tuesday, March 17, 2020
- All verbal responses given at this conference are non-binding

Prospective bidders must attend both this conference in its entirety and the Site Visit in order to bid on this project.



Coastal Protection and Restoration Authority of Louisiana
4



Contract Time, LDs and Retainage

- The contract time shall be **400** consecutive calendar days from the issuance of the Notice to Proceed.
- Liquidated damages in the sum of **\$3,130.00** shall be deducted from any payment due to the Contractor for each consecutive calendar day the Work remains incomplete beyond the Contract Time or as amended by Change Order.
- In addition to any Ratio of Effort and Withholdings, a Retainage of 5% will be withheld for a minimum of 45 days after Final Acceptance to ensure that all liens are released.

Coastal Protection and Restoration Authority of Louisiana



Current Permits (GP-26, Appendix E)




Owner has secured the following permits:

1. USACE Section 10/404 Permit;
2. Consistency Determination from the LDNR;
3. Fill Permit from the LDWF
4. DOTD Project Permit for Hwy 82 crossing

9



Coastal Protection and Restoration Authority of Louisiana



Project Layout







Coastal Protection and Restoration Authority of Louisiana



10



















Work Plan (SP-7)



1. Progress Report and Schedule (GP-9, GP-10);
2. Hurricane and Health and Safety Plan (GP-11, GP-12);
3. Dredge data sheet(s) (Appendix J);
4. Equipment data sheets (Appendix K);
5. Layout and schedule of all work (Surveys, equipment routes, pipeline alignments, staging areas, Hwy crossing, etc.);
6. Dike breach repair procedures and communications protocol.

Contractor Notifications



1. Land owners, utilities and Louisiana One-Call prior to construction (GP-25)
2. Engineer before performing surveys and after field work is complete
3. Engineer regarding non-compliance with permits, including but not limited to:
 - Bird abatement
 - Presence of manatees
 - Historical or cultural artifacts
4. Engineer regarding dike breaches
5. Engineer regarding Request for Final Inspection

Notice to Mariners and Navigation (SP-15, 16, 17)




1. A copy of the Notice to Mariners shall be provided to the Engineer prior to excavation or dredging.
2. After consultation with the USCG, the Contractor shall provide the type and location of any necessary aids to navigation to the Engineer.

27

Coastal Protection and Restoration Authority of Louisiana

D.P. Lands Project Status Update



1. 6-Barrel Structure
 - Six 42" wide Corrugated Pipes
 - Will be open during project to maximize salt water from marsh creation area.
2. Water Bladder
 - Water Bladders will be installed in several locations to help guide water to 6-barrel structure.
3. Temporary Containment Dike
 - Containment dike will be built to +3.5' to prevent saline water from moving into freshwater marsh and direct saline water towards the 6-barrel structure.
4. Emergency Evacuation of Water Capabilities
 - Several areas along water pathway and along B-1 canal have been permitted in the event additional pathways of saline water need to be opened.

28

Coastal Protection and Restoration Authority of Louisiana

Pre-Bid Meeting Summary



1. Questions are due in writing to CPRA.bidding@la.gov by COB Tuesday, March 17, 2020.
2. Bid Opening is Tuesday, March 31, 2020 at 2:00 pm.
3. You must sign-out of the Mandatory Pre-Bid Meeting using the official sign-in sheet.

Prospective bidders must attend both this conference in its entirety and the Site Visit in order to bid on this project.

Coastal Protection and Restoration Authority of Louisiana

29



CS-0066 Cameron Meadows Marsh Creation and Terracing

Mandatory Site Visit

March 11, 2020
1222 Cameron Meadows Rd., Johnsons Bayou, LA 70631







Coastal Wetland Planning, Protection, and Restoration Act
PPL 22



committed to our coast

Coastal Protection and Restoration
Authority of Louisiana

Agenda




- Review map of site locations and describe the significance of visiting the particular locations. (Hand-out)
- Discussion of logistics and parking
- Hold Harmless Agreement for D.P. Land, LLC.
- The site visit will start immediately following the Pre-bid conference. Please have your boat launched and passengers aboard as soon as possible.
- Bidders are highly encouraged to visit site of Hwy 82 dredge pipe crossing, Access corridor on Long Beach Rd. and the beach crossing (Publicly Accessible)

Prospective bidders must attend both this conference in its entirety and the Site Visit in order to bid on this project.

Coastal Protection and Restoration Authority of Louisiana

2

Site Visit



Coastal Protection and Restoration Authority of Louisiana

3

Site Visit Summary



1. Meet at the boat launch immediately following this meeting. We will leave as soon as all boats are launched.
2. All boats must follow the lead boat along the same path. Any damage caused by not following the lead boat will be the responsibility of the bidder.
3. All boats will congregate at each site location before proceeding to the next. The lead boat decides when the group is ready to proceed to the next location.
4. Questions can be asked during the Site Visit, however please submit all questions in writing by March 17, 2020 at COB.
5. You must sign-out on the official Site Visit sign-in sheet when the visit is completed at the 2nd location.

ATTACHMENT C

Site Visit

