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July 10, 2020 
 

ADDENDUM NO. 1 
 

Coastal Protection and Restoration Authority 
 

GOOSE POINT/POINT PLATTE AND BAYOU BONFOUCA MARSH 
CREATION MAINTENANCE PROJECT 

(PO-0033/PO-0104) 
 

ST. TAMMANY PARISH, LOUISIANA 
 

The clarifications and revisions in this addendum supersede the requirements in the Bid 
Documents dated June 2020. The Successful bidder will be issued a complete revised set of 
plans and specifications. Bidders shall acknowledge receipt of this addendum in the Louisiana 
Public Work Bid Form. 
 
Bidders shall acknowledge receipt of this addendum in the Louisiana Public Work Bid Form. 
 
I. GENERAL INFORMATION: 
 

1. A Non-Mandatory Pre-Bid Meeting was held on Thursday, July 9, 2020 at 10:00 AM via 
Zoom Video Communications.  The presentation from the Pre-Bid Meeting is attached. 

 
2. The Bid Opening for the GOOSE POINT/POINT PLATTE AND BAYOU BONFOUCA 

MARSH CREATION MAINTENANCE PROJECT (PO-0033/PO-0104) will proceed as 
scheduled and will be conducted via Zoom webinar only. Bidders will not be allowed to 
attend in person. Bids will still be received for the State of Louisiana by the Coastal 
Protection and Restoration Authority at 150 Terrace Avenue, Baton Rouge, Louisiana 
70802 until 2:00 P.M., Thursday, July 23, 2020. If you choose to hand-deliver your bid, a 
station to receive bids will be located at the front entrance to the CPRA Building (north 
side). Bids can still be delivered via United States Mail or express delivery if they are 
received no later than 2:00 P.M. on Thursday, July 23, 2020. The bid opening will be 
broadcast live via webinar immediately following the 2:00 P.M. deadline as outlined in 
the Specifications. See below for information on how to access the webinar:  

 
The webinar address, conference line phone number, and access number are as follows: 

 
Webinar Address: https://zoom.us/j/98912013830  
 
Conference Line Phone Number: USA 215-861-0674 
 
Access Number: 5918836 
 
Contact at Taylor Daigle (504) 282-3536 if further direction is needed on webinar 
access.  

 
3. The Engineer’s estimate for this job is: $277,550. 

 
 
II. PROJECT MANUAL: 

 
1. SP 2.1:  The last sentence of this section shall be revised as follows: 

 
A special use permit (SUP) is required to access the Project Site and shall obtained by 
the Contractor prior to project commencement. 
 

https://urldefense.proofpoint.com/v2/url?u=https-3A__zoom.us_j_98912013830&d=DwMFAg&c=euGZstcaTDllvimEN8b7jXrwqOf-v5A_CdpgnVfiiMM&r=Z1mdxM_ZZdF6TRYZ38t463LB9Ld74vbduA1AZY9nc8w&m=KEMqUXU2My85upIpNtIhaVw7byktlRdhb8j55NLZV5s&s=b3fy_haMwqDgJ3J1agxwNLusw2WqfWuPix7F8eCm2kg&e=


  

 

2. TS 200.4:  Replace with the following language:  
 
 Magnetometer surveys will not be required. 
 

3. TS 370.3:  The following language shall be added to the end of this section:  
 

Spoil material generated from the installation of the tidal creeks shall be side casted 
and wasted on each side of the tidal creek, or on a single side, as directed by the 
Engineer.  The spoil material shall not be placed adjacent to the perimeter of the tidal 
creeks or create obstructions along the alignment of the tidal creeks.  

 
 

End of Addendum No. 1 
Attachment: 
Pre-Bid Meeting Presentation 
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PRE-BID MEETING 
JULY 9, 2020

Conference Line Phone Number: 
(215)861-0674 (or via Zoom audio)

Conference Code:
815635



PRE-BID MEETING AGENDA
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• Acknowledgements

• Introductions

• Project Information

• Bid Submittal Requirements

• Contractor Requirements Overview

• Construction Overview



ACKNOWLEDGEMENTS
PARTNERS
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INTRODUCTIONS
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• Project Manager / Construction Engineer - CPRA
– Taylor Daigle, P.E.

• Engineer of Record / Construction Administrator -
Providence

– Gary Leonards, P.E.

• Federal Project Managers - USFWS
– Robert Dubois & Kevin Roy 

• Big Branch Marsh National Wildlife Refuge POC -
USFWS

– Danny Breaux
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Project Information
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Project Overview Map
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Project Information
Regulatory
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• Federal and State permits that are required to 
perform the Work have been secured by the owner.

• Contractor shall obtain Special Use Permit from the 
Big Branch National Wildlife Refuge prior to Work 
initiation. 

• Contractor is responsible for obtaining any 
additional permits which may be needed to 
complete the Work.

• Contractor must comply with the “Standard Manatee 
Conditions for In-Water Activities” provided with the 
Department of the Army’s Permit, in Appendix D of 
the Bid Specifications.



Project Information
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Maintenance project to re-establish hydraulic 
connection between previously constructed Marsh 
Creation Areas (MCAs) and surrounding tidal 
marsh areas.

 Excavation of 23 Gaps 
 Excavation of 11 Tidal Creeks



Project Information
Map
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Project Information
Land Rights
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• Project Site landowners (Grantors) can be 
found in the Bid Specifications.

• The Contractor shall notify all grantors at 
least five days prior to performing the Work 
or as otherwise stipulated in the executed 
agreements.

• No access, excavation, anchors or spuds 
shall be permitted within fifty feet of the right-
of-way of any pipeline or utility unless 
specified otherwise in the Contract 
Documents.



Project Information
Access
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• Bayou Bonfouca MCA 2 shall only be 
accessed through the Southern Access 
Channel shown in the Construction 
Drawings.

• Contractor shall begin coordination with 
Southern Natural Gas Pipeline (SNG) 
immediately upon contract issuance for this 
work to traverse or cross any SNG pipelines.

• Southern Natural Gas:
Karl Casanova
(985) 515-3709



Project Information
Waterfowl Seasons
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• Work cannot be performed on the Big Branch 
National Wildlife Refuge during waterfowl 
hunting seasons, with the following 
exceptions:

• Allowed Mondays & Tuesdays all day
• Allowed after noon on all other days
• (SP-1 and SP-2)

• Teal Season is September 12-27
• Duck Season starts November 14



Project Information
Land Ownership map
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Bid Submittal Requirements



Bid Submittal Requirements
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• Completed Louisiana Uniform Public Work Bid 
Form and Unit Price Forms

• Completed Bid Bond & Power of Attorney
• Full details are included in the Bid 

Documents
• Information in the Bid Documents 

govern



Contractor Bid Document 
Questions
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ALL QUESTIONS MUST BE 

SUBMITTED IN WRITING.



Contractor Bid Document 
Questions
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Due by 2:00 pm (CST) on 
July 15, 2020

Via email:  cpra.bidding@la.gov

Via fax:  225-800-5599
Attn:  Allison Richard



CONTRACTOR BIDS

Due by 2:00 pm (CST) on 
Thursday July 23, 2020

Hand Delivery
Coastal Protection and Restoration Authority

150 Terrace Ave
Attn:  Allison Richard

Baton Rouge, LA 70802

Registered or Certified Delivery
Coastal Protection and Restoration Authority

P.O. Box 44027
Attn:  Allison Richard

Baton Rouge, LA 70804-4027
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Site Visit



Pre-Bid Job Site Visit
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• It is the responsibility of all potential bidders to
visit the job site to access the location, logistics
and site conditions prior to bidding.

• Bidders who would like to visit the job site shall
contact:
Mr. Gary Leonards, P.E.
Providence Engineering and Environmental Group LLC
(225) 766-7400 or garyleonards@providenceeng.com
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Contractor Requirements
Overview



committeContractor Requirements Overview
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• Davis-Bacon Act Compliance
• Progress Schedule (GP-9)
• Daily Progress Reports and Progress Meetings

(GP-10 and GP-13)
• Landowner/Pipeline Owner/Utility Owner

Notification Requirements (SP-11)
• As-Built Drawings (GP-54)
• Contract time/period of performance

60 days (Instructions to Bidders)

committed to our coast



Contractor Requirements Overview

• 1 mobilization/demobilization item (TS-100)
• Survey (TS-200)
• Excavation of Dike Gaps (TS-305)
• Excavation of Tidal Creeks (TS-370)

23
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Construction Overview



Project Overview Map
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Marsh Creation Areas
Cell A
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Marsh Creation Areas
Cell B
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Marsh Creation Areas
Cell C
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Marsh Creation Areas
Cell D
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Marsh Creation Areas
Cell E
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Marsh Creation Areas
Area 1
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Marsh Creation Areas
Area 2
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Marsh Creation Areas
Area 3
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Marsh Creation Areas
Area 4
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Typical Sections
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Dike Gap Typical Plan View
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Site Visit Directions
Boat Launch

37

committed to our coast

• From the intersection of Interstate 12 and LA-434, head southwest on LA-434 S.
After 2.6 miles, at the traffic circle, take the 1st exit onto U.S. Hwy 190 W and travel
0.3 miles. Turn left onto Lake Road. Travel 3.0 miles and the destination is on the
left.



Site Visit Directions
Bayou Liberty Marina
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• From the intersection of Interstate 12 and Northshore Boulevard, head south on
Airport Rd/Northshore Blvd toward Frontage Rd. After 0.7 miles turn right onto
Gause Blvd W/U.S. Hwy 190 W for 0.4 miles. Turn left onto LA-433 S. Travel for 2.7
miles and the destination will be on the right.
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Questions

Due by 2:00 pm (CST) on 
July 15, 2020

Via email:  cpra.bidding@la.gov

Via fax:  (225) 800-5599
Attn:  Allison Richard




