

**ADDENDUM 4 TO BID DOCUMENTS FOR THE  
BAYOU BONFOUCA MARSH CREATION PROJECT (PO-104)**

**ST. TAMMANY PARISH, LOUISIANA**



**LOUISIANA COASTAL PROTECTION AND RESTORATION AUTHORITY**

**May 23, 2016**

**ADDENDUM 4 TO BID DOCUMENTS  
BAYOU BONFOUCA MARSH CREATION PROJECT (PO-104)**

The interpretations, corrections or changes in this addendum supersede the requirements in the Bid Documents dated on 2/29/16. The Successful Bidder shall be issued a revised set of Contract Documents.

**Bidders shall acknowledge receipt of this addendum in the Louisiana Uniform Public Work Bid Form.**

**I. CPRA Responses to Bidder Questions**

1. **Question:** Can the material removed from the dredge pipeline crossing to Marsh Creation Area 2 be stockpiled on the banks of Bayou Bonfouca in lieu of placing it in the temporary disposal areas as specified in the Bid Documents?

**Response:** No. Placement of the material on the banks of the Bayou Bonfouca has not been evaluated for slope stability and is not permitted.

2. **Question:** Please provide more information on the various parameters utilized to determine the marsh fill quantities.

**Response:** Cut to fill ratios of 1.4:1 and 1.5:1 were utilized for marsh fill and containment dikes, respectively. The geotechnical report provides information on consolidation, bulking, etc.

3. **Question:** Please consider extending the bid opening date by an additional two (2) weeks.

**Response:** Refer to Part II of this Addendum.

**II. Bid Date Postponement**

In order to provide adequate time for all potential bidders to prepare a bid, the date of the bid opening is being postponed for an additional five (5) days. The new bid opening date will be **Tuesday, June 7, 2016.**