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This addendum shall be considered part of the Plans, Specifications, and Contract Documents (except 

as noted otherwise) and is issued to change, amplify, or delete from or otherwise explain these 

documents where provisions of this addendum differ from those of the original documents.  This 

addendum shall have precedence over the original documents and shall govern. 

 

Bidders shall acknowledge receipt of this addendum on the Louisiana Uniform Public Work Bid 

Form. 

 

I. Responses to Questions Submitted by Contractors: 

 

Contractor Question/Comment (1):  Are the plants for this project provided?  If yes, from where? 

 

CPRA Response (1):  Please refer to SP-2 WORK TO BE DONE of the specifications which states: 

 

The Contractor shall provide all plants, equipment, labor and materials to perform the Work required 

for the planting of native coastal plants on the newly created marsh at the Project Site to establish 

emergent vegetation.  The Work shall include, but not be limited to, mobilization, demobilization, and 

any other related work in the Work Area. 

 

The Contractor shall supply, transport, store, and plant approximately 1,500 vegetative plugs of Smooth 

Cordgrass (Spartina alterniflora ‘Vermilion’), and 1,600 gallon containers of California Bulrush 

(Schoenoplectus  californicus ‘Bayou Lafourche Germaplasm’) plants within the designated area of 

MCA 3 as specified. Date and time for delivery and planting shall be coordinated with the Engineer. 

 

All planting containers, debris, trash or other incidentals used by the Contractor shall be removed from 

the Project Site and properly disposed of prior to Final Acceptance and demobilization. 

 

II. Revisions to Specifications: 

 

ADVERTISEMENT FOR BIDS 

 

Due to recent COVID-19-related travel restrictions and limited gathering recommendations, the bid 

opening date is revised as shown below:  

 

Sealed bids will be received for the State of Louisiana by the Coastal Protection and Restoration 

Authority, 150 Terrace Avenue, Baton Rouge, Louisiana, 70802 until 

2:00 P.M., Monday, July 20, 2020. 

  

 

The Bid Opening for the Lost Lake MCA 3 - Vegetative Plantings Project (TE-0072) will be 

conducted via Zoom webinar only. 

 

Bidders will not be allowed to attend in person. If you choose to hand-deliver your bid, a station to 

receive bids will be located at the front entrance to the CPRA Building (north side). Bids can still be 

delivered via United States Mail or express delivery as long as they are received no later than 2:00 P.M. 

on Monday, July 20, 2020. The bid opening will be broadcast live via webinar immediately following 

the 2:00 P.M. deadline as outlined in the Specifications.  

 

See below for information on how to access the webinar: 
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The webinar address, conference call number, and access number are as follows: 

 

Webinar Address: https://zoom.us/j/96898617404 

 

Meeting audio may be accessed through your computer/device. If your computer/device does 

not have audio, meeting audio can be access via phone with the following call-in information: 

 

Conference Line Phone Number: 215 861 0674 

Conference code: 5918836 

 

Contact Allison Richard at (225) 342-5453 if further direction is needed on webinar access. 

 


