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ADDENDUM 01 TO BID DOCUMENTS FOR
NEW ORLEANS LANDBRIDGE SHORELINE STABILIZATION &
MARSH CREATION PROJECT
(PO-0169)
ORLEANS PARISH, LOUISIANA

The clarifications and revisions in this Addendum supersede the requirements in the Bid Documents
dated June 2021. The Successful Bidder will be issued a complete revised set of Plans and
Specifications.

Bidders shall acknowledge receipt of this Addendum in the Louisiana Public Work Bid Form.

1. GENERAL CLAIRIFICATION

The below link contains a .pdf of the pre-bid presentation along with a recording of the non-
mandatory pre-bid conference held on July 1, 2021.

Subsequent to the July 1, 2021 pre-bid conference, a change was made on slide 52 of the
presentation, correcting the unit of measure for the Access and Flotation Channels bid item to match
that of the Contract Documents.

https://cims.coastal.louisiana.gov/RecordDetail.aspx?Root=0&sid=24597

2. NON-MANDATORY PRE-BID ATTENDANCE RECORD

The Attendance Record for the Non-Mandatory Pre-Bid Conference is attached in Appendix A of
the Addendum.

3. CPRA RESPONSES TO BIDDER QUESTIONS

Question 1:

Would it be possible to get a CAD drawing showing the project features and layout of construction
survey transects or at least the xy coordinates of all the transects?

CPRA Response:

The below link contains a .dwg, which can be used to obtain the survey transect layouts requested.

https://cims.coastal.louisiana.gov/RecordDetail.aspx?Root=0&sid=24597

Question 2:

Could you please provide the Engineers Estimate for project No PO-0169 New Orleans Land bridge
Shoreline Stabilization & Marsh Creation Project?


https://cims.coastal.louisiana.gov/RecordDetail.aspx?Root=0&sid=24597
https://cims.coastal.louisiana.gov/RecordDetail.aspx?Root=0&sid=24597

CPRA Response:

The Engineer’s Estimate of Probable Construction Cost is $13,231,110 for Base Bid, $3,797,450
for Alternate No. 1, and $2,214,400 for Alternate No. 2.

Question 3:

If possible, 1 would like to seek product approval / or equal status [of a manufactured articulating
concrete block system] for the Articulated Concrete Mats (TS-750) on the New Orleans Landbridge
Shoreline Stabilization and Marsh Creation Project. Can the approval process take place prior to
bid?

CPRA Response:

Please refer to Section TS-750 of the Specifications for all requirements pertaining to the
Articulated Concrete Mats to be used for the PO-0169 project.

Question 4:

Do you happen to have an estimated project value and start date for the above noted project yet?
Also, is there a bid list (or planholders list) available yet? If so, would you please reply with these
items?

CPRA Response:

Please refer to CPRA Response to Question 2 above with regards to project budget. CPRA does
not have an estimated start date for the PO-0169 project at this time. The Non-Mandatory Pre-Bid
Conference list of attendees has been provided.

Question 5:

If one bidder is low on the Base, and another is low on Base + Alt(s), which one is selected?

CPRA Response:

Alternates, if accepted, shall be accepted in the order in which they are listed on the bid form.
Determination of the low bidder shall be on the basis of the sum of the base bid and any alternates
accepted. However, the public entity shall reserve the right to accept alternates in any order which
does not affect determination of the low bidder.

Question 6:

The five various dike cross sections have a wide range of costs. There is currently one average
dike price on the bid form. If the length of the largest dike gets increased, the average per foot
price bid would not cover the increased cost. How about bidding each dike type individually?

CPRA Response:

CPRA acknowledges there are minor dimensional differences between dike types, and the
Contractor shall consider these differences when placing the Bid. Although some modifications to



earthen containment dike alignment may occur based on the pre-construction survey data, CPRA
does not anticipate significant increases in containment dike linear footage.

All Bidders are to understand that Woven Geotextile Fabric, Non-Woven Geotextile Fabric, and

Articulated Concrete Mats are included as separate Bid Items and are not to be included as part of
the Earthen Containment Dikes Bid cost.

Question 7:

I would like to formally request the link to playback the pre-bid conference that was held this
morning.

CPRA Response:

See Item Number 1, GENERAL CLARIFICATION, as shown above.

Question 8:

Do we have to complete MCA1 before moving to MCAZ2-3 or can we move freely between all three
MCAs during the duration of this project.

CPRA Response:

There is no language, as stated in the current form of the Contract Documents, requiring the
Contractor to complete hydraulic dredging and marsh fill of MCA1 before moving to MCA2-3.

Question 9:

If the intent is to physically attach the geotextile fabric to the bottom of the ACM prior to placing
will the Owner/Engineer please specify the preferred and/or acceptable methods of attachment?

CPRA Response:

There is no language, as stated in the current form of the Contract Documents, requiring the
Contractor to attach Non-Woven Geotextile Fabric to the bottom of Articulated Concrete Mats.
Should the Contractor wish to propose a method of attachment, however, the Contractor may do so
in the Work Plan, which will be subject to approval by the Engineer.

Question 10:
Will there be a virtual bid opening option for the above project bidding on Thursday, July 15, 2021.

CPRA Response:

CPRA will not be providing a virtual bidding option. The Advertisement for Bids included within
the Contract Documents reads, “Sealed bids will be received for the State of Louisiana by the
Coastal Protection and Restoration Authority, 150 Terrace Avenue, 4" Floor Conference Center,
Baton Rouge, Louisiana 70802 until 2:00 P.M., Thursday, July 15, 2020.”




APPENDIX A: NON-MANDATORY PRE-BID ATTENDANCE RECORD

NAME

COMPANY

Chuck Broussard

Weeks Marine

Justin Chorlog

Coastal Dredging Company, Inc.

Robert Nockton

Linfield, Hunter & Junius

Wesley Young

Callan Marine

Eric McDade

Great Lakes Dredge & Dock Co.

PJ Grossman

Manson Construction

Christopher Francioni

Bertucci Contracting Company, LLC

Robert Sarver

Rigid Constructors, LLC

Laci Melancon

Coastal Technical Assistance Center

Cory MacMenamin

DDG

Jordan Guy Callan Marine

Rick Smith Inland Dredging

Dale Garber ECM Consultants, Inc

Jeff Carey Bryant Hammett and Associates
Terry Songy Magnolia Dredge & Dock

Tim Vestal Weeks Marine Inc

Mike Nitska Hydroterra Technologies

Evan Larson

Pontchartrain Partners

Curtis Huggins

Coastal Dredging

Cory MacMenamin

Danny Albert

BLD Services, LLC




