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ADDENDUM 03 TO BID DOCUMENTS FOR
NEW ORLEANS LANDBRIDGE SHORELINE STABILIZATION &
MARSH CREATION PROJECT
(PO-0169)

ORLEANS PARISH, LOUISIANA

The clarifications and revisions in this Addendum supersede the requirements in the Bid Documents
dated June 2021. The Successful Bidder will be issued a complete revised set of Plans and
Specifications.

Bidders shall acknowledge receipt of this Addendum in the Louisiana Public Work Bid Form.

1.

POSTPONEMENT OF BID OPENING

NOTICE TO BIDDERS: The Bid Opening date for NEW ORLEANS LANDBRIDGE
SHORELINE STABILIZATION & MARSH CREATION PROJECT (PO-0169) has been
postponed until 2:00 P.M., Thursday, July 29, 2021.

CPRA RESPONSES TO BIDDER QUESTIONS

Question 11:
Due to the complexity and nature of the project, would CPRA consider postponing the Bid Due

date for the “New Orleans Landbridge Shoreline Stabilization & Marsh Creation Project (PO-
0169)” project to ensure there is sufficient time for effective bid details to be developed?

CPRA Response:

The original Bid Opening Date was extended from July 15, 2021 to July 22, 2021 via Addendum
02, and is now being extended again to July 29, 2021 with this Addendum.



