

**ADDENDUM 1 TO BID DOCUMENTS FOR THE
CAMINADA HEADLAND BACK BARRIER MARSH CREATION
PROJECT
(BA-0171)**

LAFOURCHE AND JEFFERSON PARISHES, LOUISIANA



**STATE OF LOUISIANA
COASTAL PROTECTION AND RESTORATION AUTHORITY**

December 4, 2019

**ADDENDUM 1 TO BID DOCUMENTS
CAMINADA HEADLAND BACK BARRIER MARSH CREATION
PROJECT
(BA-0171)**

The interpretations, corrections, or changes in this addendum supersede the requirements in the Bid Documents dated October 2019 and stamped and sealed by the Engineer of Record on October 30, 2019.

Bidders shall acknowledge receipt of this addendum in the Louisiana Public Work Bid Form.

I. Other:

See Attachment A for a copy of the Pre-Bid Meeting and Site Visit Sign-in Sheets.

II. Other:

See Attachment B for a copy of the Pre-Bid Meeting PowerPoint presentation. This PowerPoint presentation has been revised to reflect a new due date for written comments and questions (from January 2, 2020 at 2:00 pm to December 16, 2019 at 2:00 pm).

III. Other:

See Attachment C for a map showing the actual route used during the Site Visit.

IV. Public Work Bid Form:

See Attachment D for a revised Public Work Bid Form. The only text that was changed was in the last sentence of paragraph one, which changed the Bidding Documents date from December, 2019 to October, 2019.

THIS SPACE INTENTIONALLY BLANK

ATTACHMENT A



Mandatory Pre-Bid Conference

Attendance Record



Project Name: Caminada Headland Back Barrier Marsh Creation Project
 Project Number: BA-0171
 Date: December 3, 2019
 Location: Port Commission's Fourchon Operations Center Board Room
 180 A. O. Rappelet Road
 Port Fourchon, LA 703057

Engineer of Record: Shannon Haynes, PE
 Construction Manager: Adam Ledet, PE
 Project Manager: Renee Bennett, PMP
 Federal Sponsor PM: Patty Taylor, PhD, PE

E-mail and

	Name (Print)	Name (Signature) - Sign-in	Company Name	Name (Signature) - Sign-out
1.	MIKE NITSK		HYDROTERRA TECH	
2.	Bryan Harner		Sigma Consulting Group bharner@sigmacg.com	BH
3.	Sash Renard		Sigma Consulting Group srenard@sigmacg.com	GR
4.	Adam Ledet		CITRA	Adam
5.	Renee Bennett		Renee, S. Bennett@largou CPRA	
6.	Russ Joffan		russ.joffan@largou	
7.	Colby Towle		Manson Construction ctowle@mansonconstruction.com	
8.	Larry Toner		Wilco Marsh Bypasses LTONER@WilcoMarshBypasses.com	
9.	PATRICIA A. TAYLOR		EPA REGION 6	



Mandatory Pre-Bid Conference Attendance Record



Project Name: Caminada Headland Back Barrier Marsh Creation Project
 Project Number: BA-0171
 Date: December 3, 2019
 Location: Port Commission's Fourchon Operations Center Board Room
 180 A. O. Rappelet Road
 Port Fourchon, LA 703057

Engineer of Record: Shannon Haynes, PE
 Construction Manager: Adam Ledet, PE
 Project Manager: Renee Bennett, PMP
 Federal Sponsor PMI: Patty Taylor, PhD, PE

	Name (Print)	Name (Signature) - Sign-in	Company Name	Name (Signature) - Sign-out
	Tim VESTAL		WEEKS MARINE INC.	
10.	Travis Williams		Weeks Marine Inc.	
11.	Cris Ameika		GLDD	
12.	Thomas Szwicik		WEEKS MARINE	
13.	Ryan McDonald		Callan Marine	
14.	Mark P. Hobernt		Callan Marine	
15.	Nick & Monica		on shore wetlands	
16.	Ancil Taylor		CALLAN MARINE	
17.	Brian Puckett		Cresby Dredging	

Certified by: PKK



Mandatory Pre-Bid Conference Attendance Record

Project Name: Caminada Headland Back Barrier Marsh Creation Project
 Project Number: BA-0171
 Date: December 3, 2019
 Location: Port Commission's Fourchon Operations Center Board Room
 180 A. O. Rappelet Road
 Port Fourchon, LA 703057

Engineer of Record: Shannon Haynes, PE
 Construction Manager: Adam Ledet, PE
 Project Manager: Renee Bennett, PMP
 Federal Sponsor PIM: Patty Taylor, PhD, PE

	Name (Print)	Name (Signature) - Sign-in	Company Name	Name (Signature) - Sign-out
18.	Jay Fear	<i>Jay Fear</i>	Fear Business The Mitigation Group	<i>Jay Fear</i>
19.	Bobby Comex	<i>Bobby Comex</i>	Wisner	<i>Bobby Comex</i>
20.	Devir Douglas	<i>Devir Douglas</i>	Wisner	<i>Devir Douglas</i>
21.	Dave Bruup	<i>Dave Bruup</i>	Port Commission	<i>Dave Bruup</i>
22.	Perry Autin	<i>Perry Autin</i>	Marsh Buggies Inc	<i>Perry Autin</i>
23.				
24.				
25.				
26.				

LATE
SUB

Certified by: *AMK*



Mandatory Pre-Bid Conference Attendance Record

Project Name: Caminada Headland Back Barrier Marsh Creation Project
Project Number: BA-0171
Date: December 3, 2019
Location: Port Commissioner's Fourchon Operations Center Board Room
 180 A. O. Rappelet Road
 Port Fourchon, LA 703057

Engineer of Record: Shannon Haynes, PE
Construction Manager: Adam Ledet, PE
Project Manager: Renee Bennett, PMP
Federal Sponsor PMI: Patty Taylor, PhD, PE

	Name (Print)	Name (Signature) – Sign-in	Company Name	Name (Signature) – Sign-out
27.				
28.				
29.				
30.				
31.				
32.				
33.				
34.				
35.				

Page | 4 Certified by: _____



Mandatory Site Visit Attendance Record



Project Name: Caminada Headland Back Barrier Marsh Creation Project
 Project Number: BA-0171
 Date: December 3, 2019
 Location: Irvin P. Melancon Parish Public Boat Launch
 Highway LA 3090 South
 Port Fourchon, LA 70357

Engineer of Record: Shannon Haynes, PE
 Construction Manager: Adam Ledet, PE
 Project Manager: Renee Bennett, PMP
 Federal Sponsor PM: Patty Taylor, PhD, PE

	Name (Print)	Name (Signature) - Sign-in	Company Name	Name (Signature) - Sign-out
1.	Allisia Rousseau	Allisia Rousseau	Staterica Contractors Staterica Contractors Co	Allisia Rousseau
2.	Kate Traxier	Kate Traxier	↑ ↓ Dentriuscon HYDROTERRA TECHNOLOGIES	Kate Traxier
3.	MIKE NITSKN	Mike Nitskn	MANSON CONSTRUCTION	Mike Nitskn
4.	Colby Toule	Colby Toule	Callan Marine	Colby Toule
5.	Ryan McDonald	Ryan McDonald	Callan Marine	Ryan McDonald
6.	Mark D. Herbert	Mark D. Herbert	Callan Marine	Mark D. Herbert
7.	Arnell Taylor	Arnell Taylor	Callan Marine	Arnell Taylor
8.	Larry Turner	Larry Turner	Wilco Marsh Baggies	Larry Turner
9.	Jared Nivette	Jared Nivette	Deep South Boat Rental	Jared Nivette

Certified by: ASB



Mandatory Site Visit Attendance Record



Project Name: Caminada Headland Back Barrier Marsh Creation Project
 Project Number: BA-0171
 Date: December 3, 2019
 Location: Irvin P. Melancon Parish Public Boat Launch
 Highway LA 3090 South
 Port Fourchon, LA 70357

Engineer of Record: Shannon Haynes, PE
 Construction Manager: Adam Ledet, PE
 Project Manager: Renee Bennett, PMP
 Federal Sponsor PIV: Patty Taylor, PhD, PE

	Name (Print)	Name (Signature) - Sign-in	Company Name	Name (Signature) - Sign-out
	AI Linette	<i>[Signature]</i>	Deep South boat Rental	<i>[Signature]</i>
10.	Brian Pickett	<i>[Signature]</i>	Crosby Dredging	<i>[Signature]</i>
11.	Jason Grosseritz	<i>[Signature]</i>	Crosby Tugs	<i>[Signature]</i>
12.	Bobby Bennett	<i>[Signature]</i>	WISNER	<i>[Signature]</i>
13.	Devlin Dugas	<i>[Signature]</i>	WISNER	<i>[Signature]</i>
14.	Chris Amick	<i>[Signature]</i>	SEI	<i>[Signature]</i>
15.	Amanda Phillips	<i>[Signature]</i>	WISNER	<i>[Signature]</i>
16.	Karen Khonsari	<i>[Signature]</i>	CPRA	<i>[Signature]</i>
17.	V.S. MARLETTA	<i>[Signature]</i>	CPRA	<i>[Signature]</i>



Mandatory Site Visit

Attendance Record



Project Name: Caminada Headland Back Barrier Marsh Creation Project
 Project Number: BA-0171
 Date: December 3, 2019
 Location: Irvin P. Melancon Parish Public Boat Launch
 Highway LA 3090 South
 Port Fourchon, LA 70357

Engineer of Record: Shannon Haynes, PE
 Construction Manager: Adam Ledet, PE
 Project Manager: Renee Bennett, PMP
 Federal Sponsor PMI: Patty Taylor, PhD, PE

	Name (Print)	Name (Signature) - Sign-in	Company Name	Name (Signature) - Sign-out
18.	Sush Renard	SR	Sign Consulting Group	SR
19.	Bryan Harmon	Bryan Harmon	" " "	BH
20.	Alexander	Alexander	CPRA	Alan
21.	Jay Fear	Jay Fear	Fear Business The Migration Group	JF
22.	Brat Donos	Brat Donos	Air Boats Inc.	TD
23.	Tim Vestra	Tim Vestra	Weeks Marine Inc.	TV
24.	THOMAS SIMONIC	Thomas Simonic	Weeks Marine Inc.	TS
25.	Scott Hillman	Scott Hillman	MBI	SH
26.	Thomas Hillman	Thomas Hillman	Weeks Marine Inc.	TH

Certified by: 



Mandatory Site Visit Attendance Record



Project Name: Caminada Headland Back Barrier Marsh Creation Project
 Project Number: BA-0171
 Date: December 3, 2019
 Location: Ivin P. Melancon Parish Public Boat Launch
 Highway LA 3090 South
 Port Fourchon, LA 70357

Engineer of Record: Shannon Haynes, PE
 Construction Manager: Adam Ledet, PE
 Project Manager: Renee Bennett, PMP
 Federal Sponsor PM: Patty Taylor, PhD, PE

	Name (Print)	Name (Signature) - Sign-in	Company Name	Name (Signature) - Sign-out
27.	PATRICIA TAYLOR	<i>Patricia Taylor</i>	EPA REGION 6	<i>Patricia Taylor</i>
28.	Edmond Griffin	<i>Edmond Griffin</i>	T. Baker Smith	<i>Edmond Griffin</i>
29.	Perry Antir	<i>Perry Antir</i>	Marsh Buggies Inc	<i>Perry Antir</i>
30.	Stere Fontana	<i>Stere Fontana</i>	Chevron Pipe Line	<i>Stere Fontana</i>
31.	Haron Brunet	<i>Haron Brunet</i>	Chevron Pipeline	<i>Haron Brunet</i>
32.	Tale Setigny	<i>Tale Setigny</i>	Chevron Pipeline	<i>Tale Setigny</i>
33.	Renee Thibodeaux	<i>Renee Thibodeaux</i>	TMC / Parsons Arroyo	<i>Renee Thibodeaux</i>
34.	Brandon Larrea	<i>Brandon Larrea</i>	CPRA	<i>Brandon Larrea</i>
35.	Todd Hubble	<i>Todd Hubble</i>	CPRA	<i>Todd Hubble</i>

Certified by: *RSB*

ATTACHMENT B



BA-171 Caminada Headland Back Barrier Marsh Creation

Mandatory Pre-Bid Conference

December 3, 2019
Greater Lafourche Port Commission Operations Room





Coastal Wetland Planning, Protection, and Restoration Act
PPL 23



Coastal Protection and Restoration Authority of Louisiana

committed to our coast



Project Team





- Project Manager: Renee Bennett, P.M.P.
- Project Engineer: Shannon Haynes, P.E.
- Construction Manager: Adam Ledet, P.E.
- Monitoring Manager: Todd Hubbell
- Landrights Manager: VJ Maretta
- Environmental Manager: Sydney Dobson



- Project Manager (Sigma): Bryan Harmon, P.E.
- EPA Project Manager: Patricia Taylor, Ph.D., P.E.

Prospective bidders must attend both this conference in its entirety and the Site Visit in order to bid on this project.

Coastal Protection and Restoration Authority of Louisiana

Mandatory Contractor Requirements (GP-1, GP-5)


Prospective bidders must sign in, attend this Mandatory Pre-Bid Conference in its entirety, and sign-out in order to bid on this project.

AND

Prospective bidders must sign in, attend this Mandatory Site Visit*, and sign out in order to bid on this project.

***Note: This mandatory Site Visit will begin immediately following the Pre-Bid Conference. Logistics, Site Visit locations, questions and answers will be discussed after the Pre-Bid Conference in this room, not at the boat launch.**

Coastal Protection and Restoration Authority of Louisiana
3

Bid and Addenda


- Sealed bids shall be submitted to CPRA prior to the Bid Opening at **2:00 P.M., January 9, 2020.**
- Bid and Addenda available at <https://coastal.la.gov/>
- Supporting documentation (surveys, permits, landrights agreements, etc.) available at <https://cims.coastal.louisiana.gov>
- All questions regarding the Bid shall be emailed to CPRA.bidding@la.gov by 2:00 PM, ~~January 2, 2020~~ **December 16, 2019 at 2:00 pm.**
- All verbal responses given at this conference are non-binding.

Prospective bidders must attend both this conference in its entirety and the Site Visit in order to bid on this project.

Coastal Protection and Restoration Authority of Louisiana
4


Project Purpose





- Protect and preserve structural integrity of the Caminada Headland:
 - Protect interior marsh and chenier ridge habitats
 - Provide habitat for essential fish and wildlife species.
 - Protect threatened and endangered species.
 - Create tidal marsh habitat in open water areas and restore existing marsh areas without disrupting the natural hydrologic regime.
 - Provide suitable platform for island migration and rollover.
 - Protect State's investment in CAM I and CAM II.
- Maintain and restore integrity of Louisiana coastline.
- Incidental benefits include protection of Port Fourchon.



Coastal Protection and Restoration Authority of Louisiana 5



Project Location








Coastal Protection and Restoration Authority of Louisiana 6






















Bid Items

#	Bid Item	Unit	Quantity	Ratio of Effort	Cost Derivation/Other Requirements
1	Hydraulic dredge mob and demob (TS-100)	Lump Sum	1	<ul style="list-style-type: none"> 60% mob 40% demob and MCA acceptance 	Includes mob and demob of the dredge and booster. Excludes operational costs. Submit data sheets in the Bid.
2	Dredge pipeline mob, install, and demob (TS-101)	Lump Sum	1	<ul style="list-style-type: none"> 50% mob 50% demob and MCA acceptance 	Includes infrastructure crossings, maintenance and repositioning of pipe.
3	General mob and demob (TS-102)	Lump Sum	1	<ul style="list-style-type: none"> 60% mob 40% demob and MCA acceptance 	Includes all other labor, equipment (Marsh buggies), supplies, bonds, insurance and all other incidentals (Weirs). Submit data sheets in the bid.
4	Surveys (TS-210)	Lump Sum	1	<ul style="list-style-type: none"> 40% precon 40% process 20% as-Built 	Includes bathy/topo/mag surveys of the marsh creation areas, all borrow areas, containment dikes, pipeline and equipment corridors, bench marks, aids to navigation, grade stakes and settlement plates
5	Daily bird abatement (TS-211)	Each	226	<ul style="list-style-type: none"> Per day 	
6	Grade stakes (TS-220)	Each	50	<ul style="list-style-type: none"> 100% install 	
7	Instrumented settlement plates (TS-251)	Each	17	<ul style="list-style-type: none"> 90% install 10% MCA acceptance 	Includes fabrication and installation within 2 months after NTP. Excludes associated instrumentation.
8	Earthen containment dikes (TS-300)	Linear Foot	50,790	<ul style="list-style-type: none"> 50% 1st lift 50% 2nd lift 	Includes construction of internal training dikes, maintenance, and 30-day delay in between lifts.
9	Priority earthen dike (TS-301)	Lump Sum	1	<ul style="list-style-type: none"> 50% 1st lift 50% 2nd lift 	Includes excavation and transport of sand as a base, maintenance and 30-day delay in between lifts.
10	Hydraulic dredging and marsh creation (TS-400)	Cubic Yard	2,624,810	<ul style="list-style-type: none"> 100% per CY 	Constructed in 1 lift progressing from west to east. Owner reserves the right to adjust quantities and fill elevation.

Coastal Protection and Restoration Authority of Louisiana 22

Work Plan (SP-7)



1. Progress Report and Schedule (GP-9, GP-10);
2. Hurricane and Health and Safety Plan (GP-11, GP-12);
3. Dredge data sheet(s) (Appendix J);
4. Equipment data sheets (Appendix K);
5. Layout and schedule of all work (Surveys, equipment routes, pipeline alignments, staging areas, etc.);
6. Dike breach repair procedures and communications protocol.

Current Permits (GP-26, TS-211, Appendix E)



1. USACE Section 10/404 Permit and Permit Modification;
2. Consistency Determination from the LDNR;
3. Fill Permit from the LDWF (to be acquired by CPRA in January 2020).

Contractor Notifications



1. Land owners, utilities and Louisiana One-Call prior to construction (GP-25);
2. Engineer before performing surveys and after field work is complete;
3. Engineer regarding non-compliance with permits, including but not limited to
 - Bird abatement
 - Presence of manatees
 - Historical or cultural artifacts
4. Engineer regarding dike breaches;

25

Coastal Protection and Restoration Authority of Louisiana

Notice to Mariners and Navigation (SP-15, 16, 17)



1. A copy of the Notice to Mariners shall be provided to the Engineer prior to excavation or dredging.
2. After consultation with the USCG, the Contractor shall provide the type and location of any necessary aids to navigation to the Engineer.

26

Coastal Protection and Restoration Authority of Louisiana

Pre-Bid Meeting Summary



1. Questions are due in writing to CPRA.bidding@la.gov by ~~January 2, 2020~~ **December 16, 2019 at 2:00 pm.**
2. Bid Opening is January 9, 2020 at 2:00 pm.
3. You must sign-out of the Mandatory Pre-Bid Meeting using the official sign-in sheet.

Prospective bidders must attend both this conference in its entirety and the Site Visit in order to bid on this project.

Coastal Protection and Restoration Authority of Louisiana 27



**BA-171 Caminada Headland Back Barrier
Marsh Creation**

Mandatory Site Visit

December 3, 2019
Greater Lafourche Port Commission Operations Room





Coastal Wetland Planning, Protection, and Restoration Act
PPL 23



committed to our coast

Coastal Protection and Restoration Authority of Louisiana



Agenda




- Review aerial photography taken of the site in July 2019 (post-Barry).
- Review map of site locations and describe the significance of visiting that particular location. (Hand-out)
- Discussion of logistics
- The site visit will start promptly at 11:00 am. Please have your boat launched and passengers aboard by 11:00 am.

Prospective bidders must attend both this conference in its entirety and the Site Visit in order to bid on this project.

Coastal Protection and Restoration Authority of Louisiana

2

Site Visit



Caminada Back Barrier Marsh Creation (BA-0171)

Lafourche Parish, LA



0 1 2 Miles



Legend

- Internal Dike
- ▭ Marsh Creation Area
- Point of Interest

Coastal Protection and Restoration Authority of Louisiana

3

BA-171 View from Elmer's Island looking west



Coastal Protection and Restoration Authority of Louisiana

4

BA-171 View near Elmer's Island looking southwest



Coastal Protection and Restoration Authority of Louisiana

5

BA-171 View of the site facing southwest from the eastern part of the site



Coastal Protection and Restoration Authority of Louisiana

6

BA-171 View facing southwest from the midpoint of the site



Coastal Protection and Restoration Authority of Louisiana

7

BA-171 View of Bay Champagne looking southwest



Coastal Protection and Restoration Authority of Louisiana

8

BA-171 View from the western portion of the site facing northeast



Coastal Protection and Restoration Authority of Louisiana

9

Site Visit Summary




1. Meet at the boat launch immediately following this meeting. We will leave as soon as all boats are launched.
2. All boats must follow the lead boat along the same path. Any damage caused by not following the lead boat will be the responsibility of the bidder.
3. All boats will congregate at each site location before proceeding to the next. The last boat to arrive at each site decides when they are ready to proceed to the next location.
4. There will be no questions and answers provided during the Site Visit. Submit all questions in writing by ~~January 2, 2019~~ **December 16, 2019 at 2:00 pm.**
5. **You must sign-out on the official Site Visit sign-in sheet when you return to the boat launch.**

ATTACHMENT C

BA-0171 Caminada Headland Back Barrier Marsh Creation

**This map is informational only.
This map is not intended to be used for bidding purposes.**



ATTACHMENT D

LOUISIANA UNIFORM PUBLIC WORK BID FORM

TO: Coastal Protection and Restoration Authority
150 Terrace Avenue
Suite 100
Baton Rouge, LA 70802

(Owner to provide name and address of owner)

BID FOR: Caminada Headland Back Barrier
Marsh Creation Project
(BA-0171)

(Owner to provide name of project and other identifying information)

The undersigned bidder hereby declares and represents that she/he; a) has carefully examined and understands the Bidding Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or any addenda, c) has personally inspected and is familiar with the project site, and hereby proposes to provide all labor, materials, tools, appliances and facilities as required to perform, in a workmanlike manner, all work and services for the construction and completion of the referenced project, all in strict accordance with the Bidding Documents prepared by: CPR
and dated: October 2019

Bidders must acknowledge all addenda. The Bidder acknowledges receipt of the following **ADDENDA:** (Enter the number the Designer has assigned to each of the addenda that the Bidder is acknowledging) _____ .

TOTAL BASE BID: For all work required by the Bidding Documents (including any and all unit prices designated "Base Bid" * but not alternates) the sum of:
_____ Dollars (\$_____)

ALTERNATES: For any and all work required by the Bidding Documents for Alternates including any and all unit prices designated as alternates in the unit price description.

Alternate No. 1: *(Not Applicable)* for the lump sum of:
NOT APPLICABLE Dollars (\$NOT APPLICABLE)

Alternate No. 2: *(Not Applicable)* for the lump sum of:
NOT APPLICABLE Dollars (\$NOT APPLICABLE)

Alternate No. 3: *(Not Applicable)* for the lump sum of:
NOT APPLICABLE Dollars (\$NOT APPLICABLE)

NAME OF BIDDER: _____

ADDRESS OF BIDDER: _____

LOUISIANA CONTRACTOR'S LICENSE NUMBER: _____

NAME OF AUTHORIZED SIGNATORY OF BIDDER: _____

TITLE OF AUTHORIZED SIGNATORY OF BIDDER: _____

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER **: _____

DATE: _____

THE FOLLOWING ITEMS ARE TO BE INLCUED WITH THE SUBMISSION OF THIS LOUISIANA UNIFORM PUBLIC WORK BID FORM:

* The Unit Price Form shall be used if the contract includes unit prices. Otherwise it is not required and need not be included with the form. The number of unit prices that may be included is not limited and additional sheets may be included if needed.

** **A CORPORATE RESOLUTION OR WRITTEN EVIDENCE** of the authority of the person signing the bid for the public work as prescribed by LA RS. 38:2212(B)(5).

BID SECURITY in the form of a bid bond, certified check or cashier's check as prescribed by LA RS 38:2218.A is attached to and made a part of this bid.

LOUISIANA UNIFORM PUBLIC WORK BID FORM

UNIT PRICE FORM

TO: Coastal Protection and Restoration Authority
150 Terrace Avenue
Suite 100
Baton Rouge, LA 70802

BID FOR: Caminada Headland Back Barrier
Marsh Creation Project
(BA-0171)

(Owner to provide name and address of owner)

(Owner to provide name of project and other identifying information)

UNIT PRICES: This form shall be used for any and all work required by the Bidding Documents and described as unit prices. Amounts shall be stated in figures and only in figures.

DESCRIPTION:	<input checked="" type="checkbox"/> Base Bid or <input type="checkbox"/> Alt.# ___ Hydraulic Dredge Mobilization and Demobilization (TS-100)			
REF. NO.	QUANTITY:	UNIT OF MEASURE:	UNIT PRICE	UNIT PRICE EXTENSION (<i>Quantity times Unit Price</i>)
1	1	Lump Sum		

DESCRIPTION:	<input checked="" type="checkbox"/> Base Bid or <input type="checkbox"/> Alt.# ___ Dredge Pipeline Mobilization, Installation, and Demobilization (TS-101)			
REF. NO.	QUANTITY:	UNIT OF MEASURE:	UNIT PRICE	UNIT PRICE EXTENSION (<i>Quantity times Unit Price</i>)
2	1	Lump Sum		

DESCRIPTION:	<input checked="" type="checkbox"/> Base Bid or <input type="checkbox"/> Alt.# ___ General Mobilization and Demobilization (TS-102)			
REF. NO.	QUANTITY:	UNIT OF MEASURE:	UNIT PRICE	UNIT PRICE EXTENSION (<i>Quantity times Unit Price</i>)
3	1	Lump Sum		

DESCRIPTION:	<input checked="" type="checkbox"/> Base Bid or <input type="checkbox"/> Alt.# ___ Surveys (TS-210)			
REF. NO.	QUANTITY:	UNIT OF MEASURE:	UNIT PRICE	UNIT PRICE EXTENSION (<i>Quantity times Unit Price</i>)
4	1	Lump Sum		

DESCRIPTION:	<input checked="" type="checkbox"/> Base Bid or <input type="checkbox"/> Alt.# ___ Daily Bird Abatement (TS-211)			
REF. NO.	QUANTITY:	UNIT OF MEASURE:	UNIT PRICE	UNIT PRICE EXTENSION (<i>Quantity times Unit Price</i>)
5	226	Day		

DESCRIPTION:	<input checked="" type="checkbox"/> Base Bid or <input type="checkbox"/> Alt.# ___ Grade Stakes (TS-220)			
REF. NO.	QUANTITY:	UNIT OF MEASURE:	UNIT PRICE	UNIT PRICE EXTENSION (<i>Quantity times Unit Price</i>)
6	50	Each		

DESCRIPTION:	<input checked="" type="checkbox"/> Base Bid or <input type="checkbox"/> Alt.# ___ Instrumented Settlement Plates (TS-251)			
REF. NO.	QUANTITY:	UNIT OF MEASURE:	UNIT PRICE	UNIT PRICE EXTENSION (<i>Quantity times Unit Price</i>)
7	17	Each		

DESCRIPTION:	<input checked="" type="checkbox"/> Base Bid or <input type="checkbox"/> Alt.# ___ Earthen Containment Dikes (TS-300)			
REF. NO.	QUANTITY:	UNIT OF MEASURE:	UNIT PRICE	UNIT PRICE EXTENSION (<i>Quantity times Unit Price</i>)
8	50,790	Linear Foot		

Wording for "DESCRIPTION" is to be provided by the Owner.

All quantities are estimated. The contractor will be paid based upon actual quantities as verified by the Owner.

LOUISIANA UNIFORM PUBLIC WORK BID FORM

UNIT PRICE FORM

TO: Coastal Protection and Restoration Authority
150 Terrace Avenue
Suite 100
Baton Rouge, LA 70802

BID FOR: Caminada Headland Back Barrier
Marsh Creation Project
(BA-0171)

(Owner to provide name and address of owner)

(Owner to provide name of project and other identifying information)

UNIT PRICES: This form shall be used for any and all work required by the Bidding Documents and described as unit prices. Amounts shall be stated in figures and only in figures.

DESCRIPTION: <input checked="" type="checkbox"/> Base Bid or <input type="checkbox"/> Alt.# ___ Priority Earthen Dike (TS-301)				
REF. NO.	QUANTITY:	UNIT OF MEASURE:	UNIT PRICE	UNIT PRICE EXTENSION <i>(Quantity times Unit Price)</i>
9	1	Lump Sum		

DESCRIPTION: <input checked="" type="checkbox"/> Base Bid or <input type="checkbox"/> Alt.# ___ Hydraulic Dredging and Marsh Creation (TS-400)				
REF. NO.	QUANTITY:	UNIT OF MEASURE:	UNIT PRICE	UNIT PRICE EXTENSION <i>(Quantity times Unit Price)</i>
10	2,624,810	Cubic Yard		

DESCRIPTION: <input type="checkbox"/> Base Bid or <input type="checkbox"/> Alt.# ___ Not Applicable				
REF. NO.	QUANTITY:	UNIT OF MEASURE:	UNIT PRICE	UNIT PRICE EXTENSION <i>(Quantity times Unit Price)</i>
Not Applicable	Not Applicable	Not Applicable	Not Applicable	Not Applicable

DESCRIPTION: <input type="checkbox"/> Base Bid or <input type="checkbox"/> Alt.# ___ Not Applicable				
REF. NO.	QUANTITY:	UNIT OF MEASURE:	UNIT PRICE	UNIT PRICE EXTENSION <i>(Quantity times Unit Price)</i>
Not Applicable	Not Applicable	Not Applicable	Not Applicable	Not Applicable

DESCRIPTION: <input type="checkbox"/> Base Bid or <input type="checkbox"/> Alt.# ___ Not Applicable				
REF. NO.	QUANTITY:	UNIT OF MEASURE:	UNIT PRICE	UNIT PRICE EXTENSION <i>(Quantity times Unit Price)</i>
Not Applicable	Not Applicable	Not Applicable	Not Applicable	Not Applicable

DESCRIPTION: <input type="checkbox"/> Base Bid or <input type="checkbox"/> Alt.# ___ Not Applicable				
REF. NO.	QUANTITY:	UNIT OF MEASURE:	UNIT PRICE	UNIT PRICE EXTENSION <i>(Quantity times Unit Price)</i>
Not Applicable	Not Applicable	Not Applicable	Not Applicable	Not Applicable

DESCRIPTION: <input type="checkbox"/> Base Bid or <input type="checkbox"/> Alt.# ___ Not Applicable				
REF. NO.	QUANTITY:	UNIT OF MEASURE:	UNIT PRICE	UNIT PRICE EXTENSION <i>(Quantity times Unit Price)</i>
Not Applicable	Not Applicable	Not Applicable	Not Applicable	Not Applicable

DESCRIPTION: <input type="checkbox"/> Base Bid or <input type="checkbox"/> Alt.# ___ Not Applicable				
REF. NO.	QUANTITY:	UNIT OF MEASURE:	UNIT PRICE	UNIT PRICE EXTENSION <i>(Quantity times Unit Price)</i>
Not Applicable	Not Applicable	Not Applicable	Not Applicable	Not Applicable

Wording for "DESCRIPTION" is to be provided by the Owner.

All quantities are estimated. The contractor will be paid based upon actual quantities as verified by the Owner.