

# FACILITY PLANNING & CONTROL BID TABULATION SHEET

Bid Date: October 22, 2013

Project Name: Mississippi River Long Distance Sediment Pipeline & Bayou Dupont Marsh and Ridge Creation – Jefferson & Plaquemines Parishes

Designer: CPRA/Moffatt & Nichol  
Baton Rouge, LA

Project No. BA-43 (EB) & BA-48

Part No. N/A

Site Code: N/A

State ID: N/A

FP&C Project Manager: John Hodnett

BIDDER	Lic.No.	Addenda	Bond	Base Bid	Alt.No.1	Alt.No.2	Alt.No.3	Remarks
Great Lakes Dredge & Dock Company, LLC of Louisiana	912	✓	✓	66,904,184.00	7,917,607.00	7,671,736.00		
Weeks Marine, Inc.	31360	✓	✓	64,348,592.70	7,355,408.89	7,310,600.00		

A TRUE COPY

Signed: *Wear Andrew* Date: 10/22/13  
Designer

Signed: *Denise Bruford* Date: 10/22/13  
Facility Planning & Control Representative

Designer's Estimate (Base Bid) \$68,005,699.00      Construction Time 619 in days      Liquidated Damages \$5,000.00 per day

**BID RECOMMENDATIONS:** (Facility Planning & Control Use Only.)

USER:             Reject    Award:    Base Bid    Alt #1    Alt #2    Alt #3             Letter attached dated: \_\_\_\_\_  
 DESIGNER:        Reject    Award:    Base Bid    Alt #1    Alt #2    Alt #3             Letter attached dated: \_\_\_\_\_  
 PROJECT MGR:    Reject    Award:    Base Bid    Alt #1    Alt #2    Alt #3             Contract Status Report Verified    Low Bid Amount Verified

Signed: \_\_\_\_\_ Date: \_\_\_\_\_

COMMENTS: \_\_\_\_\_

Senior Manager/Assist. Director \_\_\_\_\_ Date: \_\_\_\_\_