ADDENDUM NO. 1 TO BID DOCUMENTS FOR THE
EAST MUD LAKE HYDROLOGIC RESTORATION
PROJECT (CS-20) - FINAL MAINTENANCE
CAMERON PARISH, LOUISIANA

STATE OF LOUISIANA
COASTAL PROTECTION AND RESTORATION AUTHORITY
October 16, 2018
ADDENDUM 1 TO BID DOCUMENTS
EAST MUD LAKE HYDROLOGIC RESTORATION (CS-20) – FINAL MAINTENANCE

The interpretations, corrections or changes in this addendum supersede the requirements in the Bid Documents dated 3/16/2018. The Successful Bidder shall be issued a revised set of Contract Documents.

Bidders shall acknowledge receipt of this addendum in the Louisiana Uniform Public Work Bid Form.

1. Sign-in sheet from the non-mandatory pre-bid meeting is attached hereto.

2. Engineer’s estimate of probable construction cost is $300,000.
# PRE-BID CONFERENCE
## SIGN IN SHEET

**PROJECT:** CS-20 E. Mud Lake Final Maintenance  
**DATE:** October 9, 2018 at 10:00 m  
**LOCATION:** CPRA/Lafayette Regional Office

<table>
<thead>
<tr>
<th>(Sign-In)</th>
<th>Company Name &amp; Address</th>
<th>Phone No., Fax No. &amp; Email</th>
<th>Site Visit?</th>
</tr>
</thead>
<tbody>
<tr>
<td>Stan Aucen</td>
<td>CPRA 635 Carencro Blvd.</td>
<td>(337) 482-0681 (O) (337) 255-0499 (C) <a href="mailto:stanley.aucen@la.gov">stanley.aucen@la.gov</a></td>
<td>N/A</td>
</tr>
<tr>
<td>Mike Nitska</td>
<td>HYDROTERRA TECH 202 Jacobs Run Scott, LA</td>
<td>337-315-2190 <a href="mailto:mike.nitska@hydroterratec.com">mike.nitska@hydroterratec.com</a></td>
<td>N/D</td>
</tr>
<tr>
<td>Leonard Harper</td>
<td>Conne C. Harper &amp; Assoc.</td>
<td>337-905-1079 <a href="mailto:leonard@harper-group.com">leonard@harper-group.com</a></td>
<td>N/D</td>
</tr>
<tr>
<td>Darrell Pontiff</td>
<td>CPRA 635 Carencro Blvd.</td>
<td>337 482-0683 <a href="mailto:darrellpontiff@la.gov">darrellpontiff@la.gov</a></td>
<td>N/D</td>
</tr>
<tr>
<td>Tyler Ray</td>
<td>Wilco March Buggies 107 N. North Ave, Harmony, LA</td>
<td>557-995-8501 <a href="mailto:City@wilcomarchbuggies.com">City@wilcomarchbuggies.com</a></td>
<td>N/A</td>
</tr>
</tbody>
</table>