COASTAL PROTECTION & RESTORATION AUTHORITY

BID TABULATION SHEET

Bid Date: April 21, 2020

Project Name: Cameron Meadows Marsh Creation and Terracing **Designer:** CPRA

Project No. CS-0066 **Part No.** N/A **Site Code:** N/A **State ID:** N/A **Project Manager:** Jessica Diez

BIDDER	Lic.No.	Addenda	Bond	Base Bid	Alt.No.1	Alt.No.2	Alt.No.3	Remarks
Callan Marine	56730	3	5%	$38,256,620	$7,147,840	$9,569,460		
Great Lakes Dredge & Dock, LLC	912	3	5%	$32,123,300	$5,233,180	$7,165,640		
Weeks Marine, Inc.	31360	3	5%	$34,234,500	$6,211,400	$8,001,925		

A TRUE COPY

Signed: _____ Date: 4.21.2020 Signed: _____ Date: 4/21/2020

CPRA Representative CPRA Representative

Designer's Estimate (Base Bid) $25,134,059.00 Construction Time 400 (in days) Liquidated Damages $3,130.00 per day

BID RECOMMENDATIONS: (CPRA Use Only.)

USER: ❑ Reject ❑ Award: ❑ Base Bid ❑ Alt #1 ❑ Alt #2 ❑ Alt #3 ❑ Letter attached dated: _____

DESIGNER: ❑ Reject ❑ Award: ❑ Base Bid ❑ Alt #1 ❑ Alt #2 ❑ Alt #3 ❑ Letter attached dated: _____

PROJECT MGR: ❑ Reject ❑ Award: ❑ Base Bid ❑ Alt #1 ❑ Alt #2 ❑ Alt #3 ❑ Contract Status Report Verified ❑ Low Bid Amount Verified

Signed: _____ Date: _____

COMMENTS: _____

_____ Bid Coordinator: _____ Date: _____