

**COASTAL PROTECTION & RESTORATION AUTHORITY
 BID TABULATION SHEET**

Bid Date: October 27, 2016

Project Name: Cameron-Creole Levee Lakeshore Protection Project

Designer: CPRA

Project No. CS-04A Part No. N/A Site Code: NA State ID: N/A Project Manager: Dion Broussard

BIDDER	Lic.No.	Addenda	Bond	Base Bid	Alt.No.1	Alt.No.2	Alt.No.3	Remarks
Leblanc Marine	56742	1	5%	\$830,667.00	\$127,615.00	\$94,290.00	\$74,498.00	
Patriot Construction	53342			NO bid				
Pine Bluff Sand and Gravel	306			NO bid				
Broussard Brothers	8783	1	5%	\$1,193,234.02	\$210,352.70	\$147,731.00	\$112,230.92	
B+J Marine Services	40903	1	5%	\$1,217,173.80	\$205,769.11	\$161,396.00	\$109,685.20	
Perfucci Contracting Co.	27905	1	5%	\$999,906.70	\$130,703.50	\$91,720.00	\$69,922.60	Alt #3 works \$ Amt don't match
M&M Electric Services Co.	47493	1	5%	\$1,433,615.00	\$220,225.00	\$159,190.00	\$121,090.00	

A TRUE COPY

Signed: William Richardson Date: 10/27/16

Signed: [Signature] Date: 10/27/16
 CPRA Representative

Designer's Estimate (Base Bid) \$1,750,000.00 Construction Time 180 (in days) Liquidated Damages \$2,500.00 per day

BID RECOMMENDATIONS: (CPRA Use Only.)

- USER: Reject Award: Base Bid Alt #1 Alt #2 Alt #3 Letter attached dated: _____
- DESIGNER: Reject Award: Base Bid Alt #1 Alt #2 Alt #3 Letter attached dated: _____
- PROJECT MGR: Reject Award: Base Bid Alt #1 Alt #2 Alt #3 Contract Status Report Verified Low Bid Amount Verified

Signed: _____ Date: _____

COMMENTS: _____
 _____ Bid Coordinator: _____ Date: _____