

ADDENDUM NO. 2 TO PLANS AND CONTRACT DOCUMENTS

FOR

**RACCOON ISLAND BREAKWATER REHABILITATION PROJECT
(TE-48)**



**STATE OF LOUISIANA
COASTAL PROTECTION AND RESTORATION AUTHORITY**

August 28, 2017

ADDENDUM NO. 2
RACCOON ISLAND BREAKWATER REHABILITATION PROJECT
(TE-48)

This addendum shall be considered part of the Plans, Specifications, and Contract Documents (except as noted otherwise) and is issued to change, amplify, or delete from or otherwise explain these documents where provisions of this addendum differ from those of the original documents. This addendum shall have precedence over the original documents and shall govern.

I. Advertisement for Bids

Due to adverse weather conditions preventing prospective bidders from accessing the project site, the scheduled bid opening date of September 6, 2017 has been postponed. Sealed bids for the Raccoon Island Breakwater Rehabilitation (TE-48) project will be received until 2:00 PM on **Wednesday, September 13, 2017.**